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IN TRODUCTIO N 
 

i. Kenya Veterinary Board (KVB) is a statutory body established under section 3 of 

Veterinary Surgeons and Veterinary Paraprofessionals (VSVP) Act, 2011; and 

mandated to regulate the Veterinary training and practices. 

 
ii. The Kenya Veterinary Board through the Government of Kenya has set aside funds 

for its use as a Procuring Entity during the Financial Year indicated in the Tender 

document. It is intended that part of the proceeds of the funds will be applied to 

cover eligible payments under the contract for the works as described in the tender 

document. 

 
iii. This standard tender document for procurement of works has been prepared for 

use by Kenya Veterinary Board in the procurement of works. 

 
iv. The following guidelines should be observed when using the document: - 

 
a) Specific details should be furnished in the Invitation to tender and in the special 

conditions of contract (where applicable). The tender document issued to 

tenderers should not have blank spaces or options. 

 
b) The instructions to tenderers and the General Conditions of Contract should 

remain unchanged. Any necessary amendments to these parts should be made 

through instructions to tenderers and special conditions of contract respectively. 
 

 
 

c) Each tenderer shall submit only one tender, either individually or jointly as a 

partner in a joint venture. A tenderer who submits or participates in more than 

one tender (other than as a subcontractor or in cases of alternatives that have 

been permitted or requested) will cause all the proposals with the tendererôs 

participation to be disqualified. 

 
v. Information contained in the invitation to tender shall conform to the data and 

information in the tender documents to enable prospective tenderers to decide 

whether or not to participate in the tender and shall indicate any important tender 

requirements. 

 
vi. The invitation to tender shall be as an advertisement in accordance with the 

regulations. 
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SECTI ON I :  IN VI TATI ON TO TENDER 
 

The Keny a V et er i na r y Board invites bids from eligible candidates registered with the 

National Construction Authority (NCA) in Category 7 and above for proposed parking works 

at  Kenya Veterinary Board Resource Centre located at Veterinary Research Laboratories Kabeteï 

Uthiru Nairobi as below; 

 
No  Tender No I t em 

Descript ion 

Class of 

Regist rat ion 

Required  

Pre-tender 

site visit  
Closing 

Date 

&Time 

1 KVB/T/9/202 

0 - 2021 

Proposed 
parking 
works at  
K e n y a 

Veterinary 
Board 
Resource 

Centre 

NCA7& Above. Veterinary 

Research 

Laboratories 

Kabete–on 

23rd  

December, 

2020 from 

11.AM 

31st  

December, 
2020 at 

12.00 PM. 

 

Bid document with conditions may be downloaded free of charge from 

www.kenyavetboard.or.ke   or www.tenders.go.ke. Interested candidate may obtain 

further information from procurement@kenyavetboard.or.ke 
 

Two completed tender documents duly marked as ñORIGINALò and ñCOPYò enclosed and 

sealed in separate envelopes and  inserted  in one outer envelope should be submitted with 

the tender number clearly marked and addressed to; 

The Chief Executive Officer 

Kenya Veterinary Board 

P.O BOX 513-00605 

UTHIRU 

The sealed envelopes should be deposited in the tender box situated at the KVB officesô 

reception so as to be received on or before Thursday , 31 st  December, and 20 20 

at 12.00 PM. 
 

Tenders w i l l b e opened i m m e d i a t e l y thereafter on  the closing  date in the  

Presence of the tendererôs representatives who choose to attend the tender opening in the 

Board room. 

 
Bidders who have downloaded the tender documents from the website shall immediately 

email their contact details (phone number, email, and company name) to: 

procurement@kenyavetboard.or.ke for records and communication of any tender 

clarifications and in case of any addenda. 
 

 
 
CHIEF EXECUTIVE OFFICER 
KENYA VETERINARY BOARD 

http://www.kenyavetboard.or.ke/
http://www.tenders.go.ke/
mailto:procurement@kenyavetboard.or.ke
mailto:procurement@kenyavetboard.or.ke


4  

SECTI ON II : I NSTRUCTI ONS TO TENDERERS ( I TT)  
 

 
1.0 GENERAL/ ELI GIB I LI TY/ QUALIFI CATI ONS/JO I NT VENTURE/ COST OF 
TENDERI NG 

 
1.1 The Employer as defined in the Appendix to Conditions of  Contract invites 

tenders for Works as described in the tender documents. The successful tenderer 

will be expected to complete the Works by the Intended Completion date 

specified in the tender documents. 

 
1.2 All tenderers shall provide the Qualification Information, a statement that the 

tenderer (including all members of a joint venture and subcontractors) is not 

associated, or has not been associated in the past, directly or indirectly, with 

the Consultant or any other entity that has prepared the design, specifications, 

and other documents for the project or being proposed as Project Manager for 

the Contract. A firm that has been engaged by the Employer to provide consulting 

services for the preparation or supervision of the Works, and any of its affiliates, 

shall not be eligible to tender. 

 
1.3 All tenderers shall provide in the Form of Tender and Qualification Information, 

a preliminary description of the proposed work method and schedule, including 

drawings and charts, as necessary. 

 
1.4 In the event that pre-qualification of potential tenderers has been undertaken, 

only tenders from pre-qualified tenderers will be considered for award of 

Contract. These qualified tenderers should submit with their tenders any 

information updating their original pre-qualification applicat ions or, alternatively, 

confirm in their tenders that the originally submitted pre- qualification 

information remains essentially correct as of the date of tender submission. 

 
1.5 Where no pre-qualification of potential tenderers has been done, all tenderers 

shall include the following information and documents with their tenders, unless 

otherwise stated: 

 
a. Copies of original documents defining the constitution or legal status, place 

of registration, and principal place of business. 

b. Total monetary value of construction work performed for each for the last 

four years under NCA7 and above for builders works 

c. Experience in works of a similar nature and size for each of the last four 

years, and details of work under way or contractually committed; and 

names and addresses of clients who may be contacted for further 

Information on these contracts; 

d. Major items of construction equipment proposed to carry out the Contract 

and an undertaking that they will be available for the Contract. 
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e. Qualifications and experience of key site management and technical 

personnel proposed for the Contract and an undertaking that they shall be 

available for the Contract. 

f. Reports on the financial standing of the tenderer, such as profit and loss 

statements, certified bank statements for the last one year and auditorôs 

reports for the past three years; 

g. Evidence of adequacy of working capital for this Contract (access to line(s) 

of credit and availability of other financial resources); 
h. Authority to seek references from the tendererôs bankers; 

i. Information regarding any litigation history in which the tenderer is involved, 

the parties concerned and disputed amount; 

 
1.6 Tenders submitted by a joint venture of two or more firms as partners shall 

comply with the following requirements, unless otherwise stated: 

 
a. The tender shall include all the information listed in clause 1.5 above for each 

joint venture partner; 
b. The tender shall be signed so as to be legally binding on all partners; 

c. All partners shall be jointly and severally liable for the execution of the 

Contract in accordance with the Contract terms; 
d. One of the partners will be nominated as being in charge, authorized to incur 

Liabilities, and receive instructions for and on behalf of all Partners of the joint 

venture; and 

e. The  execution  of  the entire  Contract,  including  payment,  shall  be  done 

exclusively with the partner in charge. 

 
1.7 To qualify for award of the Contract, tenderers shall meet the minimum qualifying 

criteria. 

 
1.8 The figures for each of the partners of a joint venture shall be added together 

to determine the tendererôs compliance with the minimum qualifying criteria, 

however, for a joint venture to qualify, each of its partners must meet at least 

25 percent of minimum criteria for an individual tenderer, and the partner in 

charge at least 40 percent of those minimum criteria. 

Failure to comply with this requirement will result in rejection of the joint 
ventureôs tender. Subcontractorsô experience and resources will not be taken 

into account in determining the tendererôs compliance with the qualifying criteria. 

 
1.9 Each tenderer shall submit only one tender, either individually or as a partner 

in a joint venture. A tenderer who submits or participates in more than one 

tender (other than as a subcontractor or in cases of alternatives that have 

been permitted or requested) will cause all the proposals with the tendererôs 

participation to be disqualified. 
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1.10 The tenderer shall bear all costs associated with the preparation and 

submission of his tender, and the Employer will in no case be responsible or 

liable for those costs. 

 
1.11 The tenderer, at the tendererôs own responsibility and risk, is encouraged to 

visit and examine the Site of the Works and its surroundings and obtain all 

information that may be necessary for preparing the tender and entering into 

a contract for construction of the Works. The costs of visiting the Site shall be 

at the tendererôs own expense. 

 
1.12 The procuring entityôs employees, committee members, Board members and 

their relative (spouse and children) are not eligible to participate in the tender. 

 
1.13 The tender document shall not be charged. 

 
1.14 The procuring entity shall allow the tenderer to download the tender documents 

free of charge from www.kenyavetboard.or.ke or from the PPIP Portal 

www.tenders.go.ke 
 

2.0 T E N D E R DOCUMENTS 

 
2.1 The complete set of  t ender documents comprises of the documents  listed below 

and any addenda issued in accordance with Clause 2.4. 
 

(a) Instructions to Tenderers 

(b) Form of Tender. 

(c) Conditions of Contract 
(d) Appendix to Conditions of Contract 

(e) Specifications 

(f)  Drawings 
(g) Bills of Quantities 

(h)  Forms of Securities 

 
2.2 The tenderer shall examine all Instructions, Forms to be filled and Specifications 

in the tender documents. Failure to furnish all information required by the tender 

documents, or submission of a tender not substantially responsive to the 

tendering documents in every respect will be at the tendererôs risk and may 

result in rejection of his tender. 

 
2.3 A prospective tenderer making an inquiry relating to the tender documents 

may notify the Employer in writing at the address indicated in the letter of 

invitation to tender. The Employer will only respond to requests for clarification 

received earlier than seven days prior to the deadline for submission of tenders. 

Copies of the Employerôs response will be  forwarded  to  all  persons issued with 

tendering documents, including a description of the inquiry, but without 

identifying its source. 

http://www.kenyavetboard.or.ke/
http://www.tenders.go.ke/
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2.4 Before the deadline for submission of tenders, the Employer may modify the 

tendering documents by issuing addenda. Any addendum issued shall be part 

of the tendering documents and shall be communicated in writing to all tenderers. 

Prospective tenderers shall acknowledge receipt of each addendum in writing to 

the Employer. 

 
2.5 To give prospective tenderers reasonable time in which to take an addendum 

into account in preparing their tenders, the Employer shall extend, as 

necessary, the deadline for submission of tenders, in accordance with Clause 
4.2 here below. 

 

 

3.0 PREPARATI ON OF TENDERS 

 
3.1 All documents relating to the tender and any correspondence shall be  in English 

language. 

 
3.2 The tender submitted by the tenderer shall comprise the following: 

a. These Instructions to Tenderers, Form of Tender, Conditions of Contract, 

b) Appendix to Conditions of Contract and Specifications; 

a. Tender Security; 

b. Priced Bill of Quantities; 

c. Alternative offers where invited; and 

d. Any other materials required to be completed and submitted by the 

tenderers. 

 
3.3 The tenderer shall fill in rates and prices for all items of the Works described 

in the Bill of Quantities. Items for which no rate or price is entered by the 

tenderer will not be paid for when executed and shall be deemed covered by 

the other rates and prices in the Bill of Quantities. All duties, taxes, and other 

levies payable by the Contractor under the Contract, or for any other cause 

relevant to the Contract, as of prior to the deadline for submission of tenders, 

shall be included in the tender price submitted by the tenderer. 

 
3.4 The rates and prices quoted by the tenderer shall only be subject to adjustment 

during the performance of the Contract if provided for in the Appendix to 

Conditions of Contract and provisions made in the Conditions of Contract. 

 
3.5 The unit rates and prices shall be in Kenya Shillings. 

 
3.6 Tenders shall remain valid for a period of One Hundred and twenty (120) days 

from the date of submission. However, in exceptional circumstances, the 

Employer may request that the tenderers extend the period of validity for a 

specified additional period. The request and the tenderersô responses shall be 

made in writing. A tenderer may refuse the request without forfeiting the 

Tender Security. A tenderer agreeing to the request will not be required or 

permitted to otherwise modify the tender but will be required to extend the 
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Validity of Tender Security for the period of the extension, and in compliance 

with Clause 3.7 - 3.11 in all respects. 

 
3.7 The tenderer shall furnish, as part of the tender, a Tender Security in the 

amount and form specified in the tender document. This shall be in the amount 

of Kenya shillings 150,000. 

 
3.8 The format of the Tender Security should be in accordance with the form of 

Tender Security provided. Standard forms or any other form acceptable to the 

Employer. Tender Security shall be valid for 30 days beyond the validity of the 

tender. 

 
3.9 Any tender not accompanied by an acceptable Tender Security shall be rejected. 

The Tender Security of a joint venture must define as ñTendererò all joint venture 

partners and list them in the following manner:  a joint venture consisting ofò 

ééééò,ò ééééò, and ñééééò. 

 
3.10 The Tender Securities of unsuccessful tenderers will be returned within 30 days 

of the end of the tender validity period specified in Clause 3.6. 

 
3.11 The Tender Security of the successful tenderer will be discharged when the 

tenderer has signed the Contract Agreement and furnished the required 

Performance Security. 

 
3.12 The Tender Security may be forfeited 

 
a. if the tenderer withdraws the tender after tender opening during the 

period of tender validity; 

b. if the tenderer does not  accept  the  correction  of  the  tender  price, 

pursuant to Clause 5.7; 

c. in the case of a successful tenderer, if the tenderer fails within the 

specified time limit to; 

(i) sign the Agreement, or 
(ii)  Furnish the required Performance Security. 

 
3.13 Tenderers shall submit offers that comply with the requirements of the tendering 

documents, including the basic technical design as indicated in the Drawings 

and Specifications. Alternatives will not be considered, unless specifically allowed 

in the invitation to tender. If so allowed, tenderers wishing to offer technical 

alternatives to the requirements of the tendering documents must also submit a 

tender that complies with the requirements of the tendering documents, including 

the basic technical design as indicated in the Drawings and Specifications. In 

addition to submitt ing the basic tender, the tenderer shall provide all 

information necessary for a complete evaluation of the alternative, including 

design calculations, technical specifications, breakdown of prices, proposed 

construction methods and other relevant details. Only the technical alternatives, 

if any, of the lowest evaluated tender conforming to the basic technical 

requirements shall be considered. 
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3.14 The tenderer shall prepare one original of the documents comprising the tender 

documents as described in Clause 3.2 of these Instructions to Tenderers, 

bound with the volume containing the Form of Tender, and clearly marked 

ñORIGINALò. In addition, the tenderer shall submit one copy of the tender, 

as specified in the invitation to tender, and clearly marked as ñCOPYò. In the 

event of discrepancy between them, the original shall prevail. 

 
3.15 The original and the copy of the tender shall be typed or written in indelible 

ink and shall be signed by a person or persons duly authorized to sign on 

behalf of the tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), as the case may 

be. All pages of the tender where alterations or additions have been made 

shall be initialed by the person or persons signing the tender. 

 
3.16 Clarification of tenders shall be requested by the tenderer to be received by 

the procuring entity not later than 7 days prior to the deadline for submission 

of tenders. 

 
3.17 The procuring entity shall reply to any clarifications sought by the tenderer 

within 3 days of receiving the request to enable the tenderer to make timely 

submission of its tender. 

 
3.18 The tender security shall be in the absolute value of KES 150,000 valid for 

120 days from the date of tender opening from a reputable commercial bank 

in Kenya or insurance company in Kenya approved by Public Procurement regulatory 

Authority. 
 

 
 
 

4.0 SUBMIS SI ON OF TENDERS 

 
4.1 The tenderer shall seal the original and a copy of the tender in two inner envelopes 

and one outer envelope, duly marking the inner envelopes as ñORIGINALò and ñCOPYò 

as appropriate.  The inner and outer envelopes shall: 

 
(a) be addressed to the Employer at the address provided in the invitation to 

tender; 
(b) bear the tender number in the Tender Document as defined in the invitation 

to tender; and 

 
4.2 Tenders shall be delivered to the Employer at the address specified above not later 

than the time and date specified in the invitation to tender. However, the Employer 

may extend the deadline for submission of tenders by issuing an amendment in 

accordance with Sub-Clause 2.5 in which case all rights and obligations of the Employer 

and the tenderers previously subject to the original deadline will then be subject to 

the new deadline. 

 
4.3 Any tender received after the deadline prescribed in clause 4.2 will be returned to 

the tenderer un-opened. 
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4.4 Tenderers may modify or withdraw their tenders by giving notice in writing before 

the deadline prescribed in clause 4.2. Each tendererôs modification or withdrawal 

notice shall be prepared, sealed, marked, and delivered in accordance with clause 

3.13 and 4.1, with the outer and inner envelopes additionally marked ñMODIFICATION 

ñand ñWITHDRAWALò, as appropriate. No tender may be modified after the deadline 

for submission of tenders. 

 
4.5 Withdrawal of a tender between the deadline for submission of tenders and the 

expiration of the period of tender validity specified in the invitation to tender or as 

extended pursuant to Clause 3.6 may result in the forfeiture of the Tender Security 

pursuant to Clause 3.11. 

 
4.6 Tenderers may only  offer  discounts  to,  or otherwise modify the prices  of their 

tenders by submitt ing tender modifications in accordance with Clause 4.4 or be 

included in the original tender submission. 
 

 

5.0 TENDER OPENI NG AND EVALUATI ON 

 
5.1 The tenders will be opened by the Employer, including modifications made 

pursuant to Clause 4.4, in the presence of the tenderersô representatives who 

choose to attend at the time and in the place specified in the invitation to 

tender. Envelopes marked ñWITHDRAWALò shall be opened and read out first. 

Tenderersô and Employerôs representatives who are present during the opening 

shall sign a register evidencing their attendance. 

 
5.2 The tenderersô names, the tender prices, the total amount of each tender and 

of any alternative tender (if alternatives have been requested or permitted), 

any discounts, tender modifications and withdrawals, the presence or absence 

of Tender Security, and such other details as may be considered appropriate, 

will be announced by the Employer at the opening. Minutes of the tender 

opening, including the information disclosed to those present will be prepared 

by the Employer. 

 
5.3 Information relating to the examination, clarification, evaluation, and comparison 

of tenders and recommendations for the award of Contract shall not be disclosed 

to tenderers or any other persons not officially concerned with such process 

until the award to the successful tenderer has been announced. Any effort by 

a tenderer to influence the Employerôs officials, processing of tenders or award 

decisions may result in the rejection of his tender. 

 
5.4 To assist in the examination, evaluation, and comparison of tenders, the Employer 

at his discretion, may ask any tenderer for clarification of the tender, including 

breakdowns of unit rates. The request for clarification and the response shall be 

in writing but no change in the price or substance of the tender shall be sought, 

offered, or permitted except as required to confirm the correction of arithmetic 

errors discovered in the evaluation of  the  tenders  in accordance with Clause 

5.7. 
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5.5 Prior  to  the  detailed  evaluation  of  tenders,  the  Employer  will  determine 

whether each tender; 

(a) Meets the eligibility criteria. 

(b) Has been properly signed; 
(c) Is accompanied by the required securities; and 

(d) Is substantially responsive to the requirements of the tendering 

documents. 

 
A substantially responsive tender is one which conforms to all the terms, 

Conditions and Specifications of the tendering documents, without material 

deviation or reservation. A Material deviation or reservation is one: - 

(a) Which affects in any substantial way the scope, quality, or performance  of 

the works; 

(b) Which limits in any substantial way, inconsistent with the tendering 
documents, the Employerôs rights or the tendererôs obligations under 
the Contract; or 

(c) Whose rectification would affect unfairly the competitive position of other 

tenderers presenting substantially responsive tenders; 

 
5.6 If a tender is not substantially responsive, it will be rejected, and may not 

subsequently be made responsive by correction or withdrawal of the non- 

conforming deviation or reservation. 

 
5.7 Tenders determined to be substantially responsive will be checked for any arithmetic 

errors. Errors will be corrected as follows: 

 
a. where there is a discrepancy between the amount in figures and the 

amount in words, the amount in words will prevail;  and 

 
b. Where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as 

quoted will prevail, unless in the opinion of the Employer,  there  is an obvious 

typographical error, in which case the adjustment will be made to t he entry 

containing that error. 

 
c. In the event of a discrepancy between the tender amount as stated in the 

Form of Tender and  the  corrected  tender  figure  in  the  main summary of 

the Bill of Quantities, the amount as stated in the form of tender shall 

prevail. 

 
d. The Error Correction Factor shall be computed by expressing the difference 

between the tender amount and the corrected tender sum as a percentage 

of the corrected Builderôs Work (i.e. Corrected tender sum  less 
P.C. and Provisional Sums) 

 
e. The Error Correction Factor shall be applied to all Builderôs Work (as a 

rebate or addition as the case may be) for the purposes of valuations for 

Interim Certificates and valuation of variations. 
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f. The amount stated in the tender will be adjusted in accordance with the 

above procedure for the correction of errors and, with concurrence of the 

tenderer, shall be considered as binding upon the tenderer. If the tenderer 

does not accept the corrected amount, the tender may be rejected and 

the Tender Security may be forfeited in accordance with clause 3.11. 

 
5.8 The Employer will evaluate and compare only the tenders determined to be 

substantially responsive in accordance with Clause 5.5. 

 
5.9 In evaluating the tenders, the Employer will determine for each tender the 

evaluated tender price by adjusting the tender price as follows: 

 
a. Making any correction for errors pursuant to clause 5.7; 

 
b. Excluding provisional sums and the provision, if any, for contingencies in 

the Bill of Quantities, but including Day works where priced competitively. 

 
c. making an appropriate adjustment for any other acceptable variations, 

deviations, or alternative offers submitted in accordance with clause 3.12; 

and 

 
d. Making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with clause 4.6 

 
5.10 The Employer reserves the right to accept or reject any variation, deviation, or 

alternative offer. Variations, deviations, and alternative offers and other factors 

which are in excess of the requirements of the tender documents or otherwise 

result in unsolicited benefits for the Employer will not be taken into account in 

tender evaluation. 

 
5.11 The tenderer shall not influence the Employer on any matter relating to his 

tender from the time of the tender opening to the time the Contract is 

awarded. Any effort by the Tenderer to influence the Employer or his employees 

in his decision on tender evaluation, tender comparison or Contract award may 

result in the rejection of the tender. 

 
5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of 

the share capital shall be allowed a 10% preferential bias provided that they 

do not sub-contract work valued at more than 50% of the Contract Price 

excluding Provisional Sums to a non-indigenous sub-contractor. 
 

 

6.0 AWARD OF CONTRACT 

 
6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer 

whose tender has been determined to be substantially responsive to the tendering 

documents and who has offered the lowest evaluated tender price, provided 

that such tenderer has been determined to be; 

(a) Eligible in accordance with the provision of Clauses 1.2, and 
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(b) Qualified in accordance with the provisions of clause 1.7 and 1.8. 

 
6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to accept or 

reject any tender, and to cancel the tendering process and reject all tenders, at 

any time prior to the award of Contract, without thereby incurring any liability to 

the affected tenderer or tenderers or any obligation to inform the affected tenderer 

or tenderers of the grounds for the action. 

 
6.3 The tenderer whose tender has been accepted will be notified of the award prior 

to expiration of the tender validity period in writ ing. This notificat ion (hereinafter 

and in all Contract, documents called the ñLetter of Acceptanceò) will state the sum 

(hereinafter and in all Contract, documents called the ñContract Priceò) that the 

Employer will pay the Contractor in consideration of the execution, completion, and 

maintenance of the Works by the Contractor as prescribed by the Contract. At 

the same time the other tenderers shall be informed that their tenders have not 

been successful. The contract shall be formed on the parties signing the contract. 

 
6.4 The Agreement will incorporate all agreements between the Employer and the 

successful tenderer. After 14 days of receipt the successful tenderer will sign the 

Agreement and return it to the Employer. 

 
6.5 Within 21 days after receipt of the Letter of Acceptance, the successful tenderer 

shall deliver to the  Employer a Performance Security in  the  amount stipulated 

in the Appendix to Conditions of Contract and in the form stipulated in the Tender 

documents. The Performance Security shall be in the amount and specified form. 

 
6.6 Failure of the successful tenderer to comply with the requirements of clause 

6.5  shall  constitute  sufficient  grounds  for  cancellation  of  the  award  and 

forfeiture of the Tender Security. 

 
6.7 Upon the furnishing by the successful tenderer of the Performance Security, the 

Employer will promptly release the tender security to the other tenderers that 

their tenders have been unsuccessful. 

 
6.8 Preference where allowed in the evaluation of tenders shall not be allowed for 

contracts not exceeding one year (12 months) 

 
6.9 The tender evaluation committee shall evaluate the tender within 30 days of the 

validity period from the date of opening the tender. 

 
6.10 The parties to the contract shall have it signed within 30 days from the date of 

notification of contract award unless there is an administrative review request. 

 
6.11 Contract price variations shall not be allowed for contracts not exceeding one year 

(12 months) 
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6.12 Where contract price variation is allowed, the valuation shall not exceed 20% of 

the original contract price. 

 
6.13 Price variation request shall be processed by the procuring entity within 30 days 

of receiving the request. 

 
6.14 The procuring entity may at any time terminate p r o c u r e m e n t proceedings 

before contract award and shall not be liable to any person for the termination. 

 
6.15 The procuring entity shall give prompt notice of the termination to the tenderers 

and on request give its reasons for termination within 14 days of receiving the 

request from any tenderer. 

 
6.16 A tenderer who gives false information in the tender document about its 

qualification or who refuses to enter into a contract after n o t i f i c a t i o n of 

contract award shall be considered for debarment from participating in future 

public procurement. 
 

 
 

7.0 CORRUPT AND FRAUDULENT PRACTI CES 

 
7.1 The procuring entity requires that tenderers observe the highest standards of 

ethics during procurement process and execution of contracts. A tenderer shall 

sign a declaration that he has not and will not be involved in corrupt and 

fraudulent practices. 
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SECTIO N I II : TENDER DATA SHEET 
 
APPENDI X I NSTRUCTI ONS TO TENDER 

No. Part iculars of  append ix  t o the  I nst ruct ion  to Tenderers. 

1.  The Procuring Entity is Kenya Veterinary Board . 

2.  Name of Project is 

PROPOSED PARKI NG WORKS AT KENYA VETERI NARY BOARD RESOURCE 
CENTRE 

3.  Tender number: KVB/ T/ 9/ 2020 -2021 

4.  The expected completion date of the works is to be agreed by the project 

Manager. 

5 This is Government of Kenya Funded Project 

6.  Alternative Tenders are ñn o t  a l l o w  ed ñin this Tender 

7.  Alternative time for completion is not applicable 

8.  This tender is open to only Tenderers registered as a cont ractor by the 

NATI ONAL CONSTRUCTI ON AUTHORI TY I N NCA category 7 & A bove.  

9.  Pre-Tender site visit shall be held on 23rd  December, 2020 from 11.AM to 12.00 
P.M and will be mandatory. 

10. Tenderers shall submit original and copy of tender documents 

11. Address for clarification of Tendering Document is 

The Chief  Execut ive Off icer 
Kenya  Veter inar y Board. 
P.O 513-00605 
Uthiru-Nairobi  

12. Tenderers may seek tender clarification seven days before closing date of the 

tender. 
13. Language of Tender and all correspondence shall be in ENGLISH LANGUAGE 

14. Tenderers shall meet all the minimum qualification requirements as set below in 

the evaluation criteria. 

15. The price shall be fixed and shall remain as indicated in the form of tender. 

16. The currency in which the prices shall be quoted shall be: Kenyan Shilling. 

17. The authority for establishing the rates of exchange shall be Central Bank of 

Kenya at the rate prevailing on the tender closing day. 

18. The Tender validity period shall be 120 days. 

19. Tender Security: Bank / I nsuran ce guar ant ee of  Keny a Sh i l l i ng s 150,000 

from  a repu table Commercial  Bank  in  Keny a and insurance company in 

Kenya approved by Public Procurement regulatory Authority . 

20. Tenders shall be addressed and submitted to; 

The Chief  Execut ive Off icer 

Kenya Veter inary Board 

P.O BOX 513 -00605 

NAI ROBI . 
So as to be received on or before 31st     December, 2020 at  12.00 NOON. 

21. The Tender opening shall take place at: 
Kenya Veterinary Board Offices, Board room on 31 st   December, 2020 at  
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SECTI ON I V: EVALUATI ON OF TENDERS 
Evaluation of tenders shall be carried out in accordance with the criteria set out 
in this tender document. The evaluation shall be as follows: 

a) Preliminary Evaluation 

b) Technical Evaluation 

c) Financial Evaluation 
d) Due diligence 

 
a)  Pre limina ry Evaluat ion  

Preliminary evaluation will be carried out as follows; Documentary  Evidence in form of  

cop ies 

No  1. Mandat ory  Requirem ents YES/NO 
1 Submission of two T e n d e r d o c u m e n t s ( or iginal  and copy)  securely 

b o u n d (Spiral or book) and clearly marked by the tenderer. No loose documents 

will be 

 

2 All pages of both (Original & Copy) of t e nder documents Must  be sequentially 
se r i a l iz e d. 

 

3 Form of Tender duly completed, signed and stamped.  
4 Business questionnaire duly completed, signed and stamped.  
5 Duly completed visit to site certificate by tenderer , signed and stamped by the 

Clientôs representative. 
 

6 Copy of Tax payer registration certificate with VAT obligation (PIN certificate) from 
Kenya Revenue Authority 

 

7 Copy of Valid Tax Compliance Certificate/exemption certificate from Kenya Revenue 
Authority 

 

8 Copy  of valid  Certificate of Incorporation/Registration certified by commissioner of 
oaths 

 

9 A copy of valid registration certificate and practicing license from NCA as builder’s 

Works contractor under Category Class- NCA 7 and above. 
 

12 Priced bill of quantities rates amount completely filled, initialed, and stamped and 
in case of alterations counter signed. 

 

13 Original Bid bond from a reputable commercial bank or insurance Company in 
Kenya approved by Public Procurement regulatory Authority in Kenya of KS 150, 

000 valid for a period of 120 days from date of tender opening. 

 

14 Written, signed and stamped commitment letter that bidder shall furnish employer 

with insurance cover for the proposed project. 
 

15 Properly filled, stamped and signed Declaration of litigation history on any 

Procurement matters. 
 

16 Valid single business permit from the relevant County Government  
17 Copies of certified audited accounts for the last three years 

(2017,2018 & 2019) 
 

Remarks 

 

Responsive  (ã) 
 

Non respon sive (× )  

At  t his sta ge, th e tendererôs sub mission w ill  e i t  h e r  b e responsive or non- 

responsive. Failure to provide ANY of  th e above mandatory  requirements w il l 

lead to disqualificat ion.  
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.b Techn ical  Evalu at ion  
Technical evaluation will be carried out as follows; 

NO. Requ ireme 
nts  

Evidence Max 
Score  

Score 
Awa rded 

1 Experience Experience as a main contractor in similar 

projects of a similar nature for the past four 

years. (Maximum - 12 marks)-Each project 2 
marks. 

35  

Three (3) of the above projects; each valued 

Kshs. Ten Million and above. (Maximum 
- 18marks) 

 
10Million and above-Each project (6 

Marks) 

5-9 million - Each project (4 marks) 

Below 5 Million - Each project (1 mark) 

 
For above works attach evidence (com plet ion 
cert if icate, and / or recommendat ion let ter 
from the previous client with name, phone number 
and addresses of whom may be contacted for 
further information on these contracts 

Experience 
with 
Government 

Projects 

Evidence of at least one similar project (competed 

or on-going) with Government (Kenya) Agency. 
( 5Marks) 

Attach a completion certificate/recommendation letter 

2 Qualification 
and 

experience of 
the technical 
staff 

Qualification and experience of key site 

management and technical staff proposed for the 

contract. 

 
The technical team must include at least a 

graduate in structural engineer/Civil Engineer, 

Architect and Quantity surveyor with the 

experience  as below 
ï Maximum 20 Marks 

 
10 Years and Above ï 5marks each 

5-9 years ï 3 Marks each 
3-4 years 2 Marks each 

below 2 years ï 1 Marks each 

 
The site foreman must have a diploma in 
construction engineering or equivalent – 

Maximum 10 Marks) 

30  
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NO. Requ irement 
nts  

Evidence Max 
Score  

Score 
Awa rded 

  Attach signed curriculum vitae (CV)  copies of 
relevant a c a d e m i c /  professional certi ficates, 
appointment letters of the above technically 
qualified staff 

  

3 Major 
Construction 
equipment 

Provide list of major construction equipment 

proposed to carry out the works and which 

include and not limited to; Concrete mixers, 

Lorries and Trucks, Excavator equipment and any 

other relevant equipment. Bidders to attach the 

applicable ownership documents or evidence of 

leasing the equipment. (Maximum -10marks) 
Each major relevant equipment 

@2 marks each. 

10  

4 Site Visit Duly completed visit to site certificate by tenderer, 
signed and stamped by the Clientôs representative. 

3  

5 Work plan 
and 
methodology 

Proposed construction period with detailed work 
plan and methodology. 

4  

6 Financial 
capability 

Audited accounts for the last three years(2017, 

2018 & 2019) duly signed by practicing 

Auditor/Accountant whose registration number 

must be clearly shown (18marks) 

18  

  Total Score 100  

Only  bidders w ho score  70%  and  above w il l  proceed to financial evalu at ion stage. 
Those  w ho  score  below  70%  w ill  be  elim inated  at  th is  st age  from  the  ent ire 
evaluat ion process and wil l  not  be considered for  fur ther evaluat ion 
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c)  Financ ial  Evalua ti on  
 

The tenderers who scores 70% and above in the technical evaluation will be subjected to 

financial evaluation. The tenderer who has offered the lowest evaluated tender price will 

be considered. 
 

 

e) Due  Diligence/ Post  Quali f ication  
The Client will conduct due diligence on the lowest evaluated bidder as required in 

PPADA, 2015 to verify information provided. If the 1st lowest compliant bidder fails to 

qualify under due diligence, the next lowest evaluated bidder will be considered for 

further evaluation. 
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SECTI ON V: CONDIT I ONS OF CONTRACT 
 
1.1 In this Contract, except where context otherwise requires, the following terms shall 

be interpreted as indicated; 

 
ñBill of Quantitiesò means the priced and completed Bill of Quantities forming 

part of the tender. 

 
ñCompensation Eventsò are those defined in Clause 24 hereunder. 

 
ñThe Completion Dateò means the date of completion of the Works as certified by 

the Project Manager, in accordance with Clause 31. 

 
ñThe Contractò means the agreement entered into between the Employer and the 

Contractor as recorded in the Agreement Form and signed by the parties including 

all attachments and appendices thereto and all documents incorporated by 

reference therein to execute, complete, and maintain the Works. 

 
ñThe Contractorò refers to the person or corporate body whoôs tender to carry out 

the Works has been accepted by the Employer. 

 
ñThe Contractorôs Tenderò is the completed tendering document submitted by the 

Contractor to the Employer. 

 
ñThe Contract Priceò is the price stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract. 

 
ñDaysò are calendar days; ñMonthsò are calendar months. 

ñA Defectò is any part of the Works not completed in accordance with the Contract. 

ñThe Defects Liability Certificateò is the certificate issued by Project Manager 
upon correction of defects by the Contractor. 

 
ñThe Defects Liability Periodò is the period named in the Contract Data and 

calculated from the Completion Date. 

 
ñDrawingsò include calculations and other information provided or approved by 

the Project Manager for the execution of the Contract. 

 
ñDay worksò are Work inputs subject to payment on a time basis for labor and 

the associated materials and plant. 

 
ñEmployerò, or  the  ñProcuring entityò  as  defined  in  the  Public Procurement 

Regulations (i.e. Central or Local Government administration, Universities, Public 

Institutions and Corporations, etc.) is the party who employs the Contractor to 

carry out the Works. 
 

 
 

ñEquipmentò is the Contractorôs machinery and vehicles brought temporarily to the 
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Site for the execution of the Works. 

 
ñThe Intended Completion Dateò is the date on which it is intended that the Contractor 

shall complete the Works. The Intended Completion Date may be revised only by the 

Project Manager by issuing an extension of time or an acceleration o r d e r . 

 
ñMaterialsò are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

 
ñPlantò is any integral part of the Works that shall have a mechanical,  electrical, 

chemical, or biological function. 

 
ñProject Managerò is the person named in the Appendix to Conditions of Contract (or 

any other competent person appointed by the Employer and notified to the Contractor, 

to act in replacement of the Project  Manager)  who  is  responsible  for supervising the 

execution of the Works and administering the Contract and shall be an ñArchitectò or a 

ñQuantity Surveyorò registered under the Architects and Quantity Surveyors Act Cap 

525 or an ñEngineerò registered under Engineers Registration Act Cap 530. 

 
ñSiteò is the area defined as such in the Appendix to Condition of Contract. 

 
ñSite Investigation Reportsò are those reports that may be included in the tendering 

documents which are factual and interpretative about the surface and subsurface 

conditions at the Site. 

 
ñSpecificationsò means the Specifications of the Works included in the Contract and 

any modification or addition made or approved by the Project Manager. 

 
ñStart Dateò is the latest date when the Contractor shall commence execution of the 

Works.  It does not necessarily coincide with the Site possession date(s). 

 
ñA Subcontractorò is a person or corporate body who has a Contract with the Contractor 

to carry out a part of the Work in the Contract, which includes Work on the Site. 

 
ñTemporary worksò are works designed, constructed, installed, and removed by the 

Contractor which are needed for construction or installation of the Works. 

ñA Variationò is an instruction given by the Project Manager which varies the Works. 

ñThe Worksò are what the Contract requires the Contractor to construct, install, and 

turnover to the Employer, as defined in the Appendix to Conditions of Contract. 
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2.0 I nterpretat ion 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter, and the other way around. Headings have no 

significance. Words have their normal meaning in English Language unless 

specifically defined. The Project Manager will provide instructions clarifying 

queries about these Conditions of Contract 

 
2.2 If sectional completion is specified in the Appendix to Conditions of Contract, 

reference in the Conditions of Contract to the Works, the Completion Date 

and the Intended Completion Date apply to any section of the Works (other 

than references to the Intended Completion Date for the whole of the Works). 

 
2.3 The following documents shall constitute the Contract documents and shall 

be interpreted in the following order of priority; 

 
(1) Agreement, 

 
(2) Letter of Acceptance, 

 
(3) Contractorôs Tender, 

 
(4) Appendix to Conditions of Contract, 

 
(5) Conditions of Contract, 

 
(6) Specifications, 

 
(7) Drawings, 

 
(8) Bill of Quantities, 

 
(9) Any other documents listed in the Appendix to Conditions of 

Contract as forming part of the Contract. 
Immediately after the execution of the Contract, the Project Manager shall 

furnish both the Employer and the Contractor with two copies each of all 

the Contract documents. Further, as and when necessary the Project Manager 

shall furnish the Contractor [always with a copy to the Employer] with three 

[3]  copies of such further drawings or details or descriptive schedules as are 

reasonably necessary either to explain or amplify the Contract drawings or to 

enable the Contractor to carry out and complete the Works in accordance 

with these Conditions. 

 
3.1 Language and Law 

 
3.2 Language of the Contract and the law governing the Contract shall be English 

language and the Laws of Kenya respectively unless otherwise stated. 
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4 Project Managerôs Decisions 
 

4.1  Except where otherwise specifically stated, the Project Manager will decide 
contractual matters between the Employer and the Contractor in the role 
representing the Employer. 

 
5 Delegation 

 
5.1  The Project Manager may delegate any of his duties and responsibilities 

to others after notifying the Contractor. 

 
6 Communications 

 
6.1  Communication between parties shall be effective only when in writing. A 

notice shall be effective only when it is delivered. 

 
7 Subcontracting 

 
7.1  The Contractor may subcontract with the approval of the Project Manager 

but may not  assign  the Contract without  the  approval  of  the Employer 
in  writing. Subcontracting shall not alter the Contractorôs obligations. 

 
8 Other contractors 

 
8.1  The Contractor shall cooperate and share the site with other contractors in 

case of  any, public authorities, utilities and procuring entity between the 
dates given in the schedule of other contractors, the contractor shall provide 
facilities and services for them as prescribed in the schedule. The employer 
may modify the schedule and shall notify the contractor  of  such modifications. 

 
9 Personnel 

 
9.1  The Contractor shall employ the key personnel named in the Qualification 

Information, to carry out the functions stated in the said Information or other 

personnel approved by the Project Manager. The Project Manager will approve 
any proposed replacement of key personnel only if their relevant 

qualifications and abilities are substantially equal to or better than those of 

the personnel listed in the Qualification Information. If the Project Manager 
asks the Contractor to remove a person who is a member of the Contractorôs 

staff or work force, stating the reasons, the Contractor shall ensure that 
the person leaves the Site within seven days and has no further connection 

with the Work in the Contract. 

 
10  Works 

 
10.1  The Contractor shall construct and install t h e W o r k s i n accordance with 

the Specifications and Drawings. The Works may commence on the Start 
Date and shall be carried out in accordance with the Program submitted 
by the Contractor, as updated with the approval of the Project Manager, 
and complete them by the Intended Completion Date. 
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11  Safety and Temporary Works 
 

11.1  The Contractor shall be responsible for the design of temporary works. 
However before erecting the same, he shall submit his designs including 

specifications and drawings to the Project Manager and to any other relevant 

third parties for their approval. No erection of temporary works shall be 

done until such approvals are obtained. 

 
11.2  The Project Managerôs approval shall not alter the Contractorôs responsibility 

for design of the Temporary works and all drawings prepared by the 
Contractor for the execution of the temporary or permanent Works, shall be 
subject to prior approval by the Project Manager before they can be used. 

 
11.3  The Contractor shall be responsible for the safety of all activities on the Site. 

 
12.  Discoveries 

12.1  Anything of historical or other interest or of significant value unexpectedly 
discovered on Site shall be the property of the Employer. The Contractor 
shall  notify the Project  Manager of such discoveries and  carry out  the 
Project Managerôs instructions for dealing with them. 

 
13.  Work Program 

13.1  Within the time stated  in the  Appendix to Conditions of Contract, the 

Contractor shall submit to the Project Manager for approval a  program 

showing the general methods, arrangements, order, and timing  for all the 
activities in the Works. An update of the program shall be a program showing 

the actual progress achieved on each activity and the effect of the progress 
achieved on the timing of the remaining Work, including any changes to the 

sequence of the activities. 

 
The Contractor shall submit to the Project Manager for approval an updated 

program at intervals no longer than the period stated in the Appendix to 

Conditions of Contract. If the Contractor does not submit an updated 

program within this period, the Project Manager may withhold the amount 

stated in the said Appendix from the next payment certificate and continue 

to withhold this amount until the next payment after the date on which 

the overdue program has been submitted. The Project Managerôs approval 

of the program shall not alter the Contractorôs obligations. The Contractor 

may revise the program and submit it to the Project Manager again at any 

time. A revised program shall show the effect of Variations and 

Compensation Events. 

 
14.  Possession of Site 

14.1  The Employer shall give possession of all parts of the Site to the Contractor. 
If possession of a part is not given by the date stated in the Appendix to 

Conditions of Contract, the Employer will be deemed to have delayed the 
start of the relevant activities, and this will be a Compensation Event. 
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15.  Access to Site 
 

15.1  The Contractor shall allow the Project Manager and any other person 
authorized by the Project Manager, access to the Site and to any place 
where work in connection with the Contract is being carried out or is intended 
to be carried out. 

 
16.  Instructions 

 
16.1  The Contractor shall carry out all instructions of the Project Manager which 

are in accordance with the Contract. 

 
17.  Extension or Acceleration of Completion Date 

 
17.1  The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a variation is issued which makes it impossible 
for completion to be achieved by the Intended Completion Date without 
the Contractor taking steps to accelerate the remaining Work, which would 

cause the Contractor to incur additional cost. The Project Manager shall 
decide whether and by how much to extend the Intended Completion Date 
within 21 days of the Contractor asking the Project Manager in writing 
for a decision upon the effect of a Compensation Event or variation and 
submitt ing full supporting information. If the Contractor has failed to give 
early warning of a delay or has failed to cooperate in dealing with a delay, 
the delay caused by such failure shall not be considered in assessing the 
new (extended) Completion Date. 

 
17.2 No bonus for early completion of the Works shall be paid to the Contractor 

by the Employer. 
 

 

18.  Management Meetings 
18.1  A Contract management meeting shall be held monthly and attended by the 

Project Manager and the Contractor. Its business shall be to review the 

plans for the remaining Work and to deal with matters raised in accordance 

with the early warning  procedure. The Project  Manager shall record the 
minutes of management meetings and provide copies of the same to those 

attending the meeting and the Employer. The responsibility of the parties 

for actions to be taken shall be decided by the Project Manager either at 
the  management meeting  or  after the management meeting and stated 
in writing to all who attended the meeting. 

 
19.  Early Warning 

The Contractor shall warn the Project Manager at the earliest opportunity 

of specific likely future events or circumstances t h a t may adversely affect 

the quality of the Work, increase the Contract Price or delay the execution 

of the Works. The Project Manager may require the Contractor to provide 

an estimate of the expected effect of the future event or circumstance o n t 

h e Contract Price and Completion Date. The estimate shall be provided by 

the Contractor as soon as reasonably possible 
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19.1  The Contractor shall cooperate with the Project Manager in making and 
considering proposals on how the effect of such an event or circumstance can 
be avoided or reduced by anyone involved in the Work and in carrying out 
any resulting instructions of the Project Manager. 

 
20.  Defects 

 
The Project Manager shall inspect the Contractorôs work and notify the Contractor 

of any defects that are found. Such inspection shall not affect the Contractorôs 

responsibilities. The Project Manager  may  instruct  the  Contractor to search  for 

a defect and to uncover and test any Work that the Project Manager considers 

may have a defect. Should the defect be found, the cost of uncovering and 

making good shall be borne by the Contractor, However, if there is no defect 

found, the cost of uncovering and making good shall be treated as a variation 

and  added to the Contract Price. 
 

 
 

20.1  The Project Manager shall give notice to the Contractor of any defects before 
the end of the Defects Liability Period, which begins at Completion, and is 
defined in the Appendix to Conditions of Contract. The Defects Liability Period 
shall be extended for as long as defects remain to be corrected. 

 
20.2  Every time notice of a defect is given, the Contractor shall correct the notified 

defect within the length of time specified by the Project Managerôs notice. If 
the Contractor has not corrected a defect within the time specified in the 
Project Managerôs notice, the Project Manager will assess the cost of having 

the defect corrected by other parties and such cost shall be treated as a 
variation and be deducted from the Contract Price. 

 
21.  Bills of Quantities 

 
21.1  The Bills of Quantities shall contain items for the construction, installation, 

testing and commissioning of the Work to be done by the Contractor. The 
Contractor will be paid for the quantity of the Work done at the rate in 
the Bills of Quantities for each item. 

 
21.2  If the final quantity of the Work done differs from the quantity in the Bills of 

Quantities for the particular item by more than 25 percent and provided the 
change exceeds 1 percent of the Initial Contract price, the Project Manager 
shall adjust the rate to allow for the change. 

 
21.3  If requested by the Project Manager, the Contractor shall provide the Project 

Manager with a detailed cost breakdown of any rate in the Bills of Quantities. 

22.  Variations 
 

22.1  All variations shall be included in updated programs produced by the 
Contractor. 

 
 
 

22.2  The Contractor shall provide the Project Manager with a quotation for carrying 
out the variations when requested to do so. The Project Manager shall 
assess the quotation,  which shall  be  given  within seven days of the 
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request or within any longer period as may be stated by the Project Manager 

and before the Variation is ordered. 
 

 
 

22.3  If the work in the variation corresponds with an item description in the Bills of 

Quantities and if in the opinion of the Project Manager, the quantity of work is 

not above the limit stated in Clause 21.2 or the timing of its execution does not 
cause the cost per unit of quantity to change, the rate in the Bills of Quantities 

shall be used to calculate the value of the variation. If the cost per unit of 
quantity changes, or if the nature or timing of the work in the variation does 

not correspond with items in the Bills of Quantities, the quotation by the 
Contractor shall be in the form of new rates for the relevant items of Work. 

 
If the Contractorôs quotation is unreasonable, the Project Manager may order 

the variation and make a change to the Contract price, which shall be based 

on the Project Managerôs own forecast of the effects of the variation on the 

Contractorôs costs 

 
22.4  If the Project Manager decides that the urgency of varying the Work would 

prevent a quotation being given and considered without delaying the Work, no 
quotation shall be given and the variation shall be treated as a Compensation 
Event. 

 

 
 

22.5  The Contractor shall not be entitled to additional payment for costs that could 
have been avoided by giving early warning. 

 

 
 

22.6  When the Program is updated, the Contractor shall provide the Project Manager 
with an updated cash flow forecast. 

 
23.  Payment Certificates, Currency of Payments and Advance Payments 

 
23.1  The Contractor shall submit to the Project Manager monthly applications 

for payment giving sufficient details of the Work done and materials on 
Site and the amounts which the Contractor considers himself to be entitled 
to. The Project Manager shall check the monthly application and certify the 

amount to be paid to the Contractor within 14 days. The value of Work 
executed and payable shall be determined by the Project Manager. 

23.2  The value of Work executed shall comprise the value of the quantities of the 

items in the Bills of Quantities completed; materials delivered on Site, variations 
and compensation events. Such materials shall become the property of the 
Employer once the Employer has paid the Contractor for their value. Thereafter, 
they shall not be removed from Site without the Project Managerôs instructions 
except for use upon the Works. 

 

 
 

23.3  Payments shall be adjusted for deductions for retention. The Employer shall 
pay the Contractor the amounts certified by the Project Manager within 30 days 
of the date of issue of each certificate. If the Employer makes a late payment, 
the Contractor shall be paid simple interest on the late payment in the next 
payment. Interest shall be calculated on the basis of number of days delayed 
at a rate three percentage points above the Central Bank of Kenyaôs average 
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rate for base lending prevailing as of the first day the payment becomes 

overdue. 
 

 
 

23.4  If an amount certified is increased in a later certificate or as a result of an award 
by an Arbitrator, the Contractor shall be paid interest upon the delayed payment 
as set out in this clause. Interest shall be calculated from the date upon which 
the increased amount would have been certified in the absence of dispute. 

 

 
 

23.5  Items of the Works for which no rate or price has been entered in will not be 
paid for by the Employer and shall be deemed covered by other rates and 
prices in the Contract. 

 
23.6  The Contract Price shall be stated in Kenya Shillings. All payments to the 

Contractor shall be made in Kenya Shillings in case of the foreign currency it 
will be in the proportion indicated in the tender or agreed prior to the 
execution of the Contract Agreement and indicated therein. The rate of 
exchange for the calculation of the amount of foreign currency payment 
shall be the rate of exchange indicated in the Appendix to Conditions of 
Contract. If the Contractor indicated foreign currencies for payment other 
than the currencies of the countries of origin of related goods and services 

the Employer reserves the right to pay the equivalent at the time of 
payment in the currencies of the countries of such goods and services. 
The Employer and the Project Manager shall be notified promptly by the 
Contractor of any changes in the expected foreign currency requirements 
of the Contractor during the execution of the Works as indicated in the 
Schedule of Foreign Currency Requirements. 

 
23.7  In the event that an advance payment is granted (procuring entity reserves 

the right to decline advance payment), the following shall apply: - 
 

a) The Procuring Entity shall make advance payment to the Contractor 
of the amounts stated in the Contract Data Sheet by the date stated 
in the Contract Data Sheet, against provision by the Contractor of an 
Unconditional Bank Guarantee in a form and by a bank acceptable to 
the Procuring Entity in amounts and currencies equal to the advance 

Payment.  The Guarantee shall remain effective until the advance 
payment has been repaid, but the amount of the Guarantee shall be 
progressively reduced by the amounts repaid by the Contractor. 
Interest will not be charged on the advance payment. 

b) The Contractor is to use the advance payment only to pay for 
Equipment, Plant, Materials, and mobilization expenses required 
specifically for execution of the Contract. The Contractor shall 
demonstrate that advance payment has been used in this way by 
supplying copies of invoices or other documents to the Project 
Manager. 

c) The advance payment shall be repaid by deducting proportionate 
amounts from payments otherwise due to the Contractor, following 
the schedule of completed percentages of the Works on a payment 
basis. No account shall be taken of the advance payment or its 
repayment in assessing valuations of work done, Variations, price 
adjustments, Compensation Events, Bonuses, or Liquidated Damages. 
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24.  Compensation Events 
 

24.1  The following issues shall constitute Compensation Events: 
 

(a) The Employer does not give access to a part of the Site by the Site 
Possession Date stated in the Appendix to Conditions of Contract. 

 
(b) The Employer modifies the List of Other Contractors, etc., in a way 

that affects the Work of the Contractor under the Contract. 

 
(c) The Project Manager orders a delay or does not issue drawings, 

specifications or instructions required for execution of the Works on 
time. 

 
(d) The Project Manager instructs the Contractor to uncover or to carry 

out additional tests upon the Work, which is then found to have 
no defects. 

 
(e) The Project Manager unreasonably does not approve a subcontract 

to be let. 

 
(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of the Letter of 
Acceptance from the information issued to tenderers (including the 
Site investigation reports), from information available publicly and from 
a visual inspection of the Site. 

 
(g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Employer or additional work 
required for safety or other reasons. 

 
(h) Other contractors, public authorities, utilities, or the Employer does 

not work within the dates and other constraints stated in the Contract, 
and they cause delay or extra cost to the Contractor. 

(i) The effects on the Contractor of any of the Employerôs risks. 
 

(j) The Project Manager unreasonably delays issuing a Certificate of 
Completion. 

 
(k) Other compensation events described in the Contract or determined 

by the Project Manager shall apply. 

 
24.2  If a compensation event would cause additional cost or would prevent 

the Work being completed before the Intended Completion Date, the 
Contract Price shall be increased and/or the Intended Completion Date 
shall be extended. The Project Manager shall decide whether and by how 
much the Contract Price shall be increased and whether and by  how much 
the Intended Completion Date shall be extended. 

 
As soon as information demonstrating the effect of each compensation 
event upon the Contractorôs forecast cost has been provided by the 
Contractor, it shall be assessed by the Project Manager, and the Contract 
Price shall be adjusted accordingly. If the Contractorôs forecast is deemed 
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unreasonable, the Project Manager shall adjust the Contract Price based 
on the Project Managerôs own forecast. The Project Manager will assume 
that  the  Contractor  will  react  competently  and  promptly to the event. 

 
24.3  The Contractor shall not be entitled to compensation to the extent that 

the Employerôs interests are adversely affected by the Contractor not having 
given early warning or not having co-operated with the Project Manager. 

 
24.4  Prices shall be adjusted for fluctuations in the cost of inputs only if provided 

for in the Appendix to Conditions of Contract. 
 

24.5  The Contractor shall give written notice to the Project Manager of his 
intention to make a claim within thirty days after the event giving rise 
to the claim has first arisen. The claim shall be submitted within thirty days 
thereafter. Provided always that should the event giving rise to the claim 
of continuing effect, the Contractor shall submit an interim claim within 
the said thirty days and a final claim within thirty days of the end of the 
event giving rise to the claim. 

 
25.  Price Adjustment 

 
25.1  The Project Manager shall adjust the Contract Price if taxes, duties and 

other levies are changed between the date 30 days before the submission 
of tenders for the Contract and the date of Completion. The adjustment 
shall be the change in the amount of tax payable by the Contractor. 

 

 

25.2  The Contract Price shall be deemed to be based on exchange rates current 

at the date of tender submission in calculating the cost to the Contractor 

of materials to be specifically imported (by express provisions in the 

Contract Bills of Quantities  or  Specifications)  for  permanent Incorporation 

in the Works. Unless otherwise stated  in  the  Contract, if at any time 

during the period of the Contract exchange rates shall be varied and this 

shall affect the cost to the Contractor of such materials, then the Project 

Manager shall assess the net difference in the cost of such materials. Any 

amount from time to time  so  assessed shall  be added to or deducted 

from the Contract Price, as the case may be. 
 

25.3  Unless otherwise stated in the Contract, the Contract Price shall be deemed 
to have been calculated in the manner set out below and in sub-clauses 
25.4 and 25.5 and shall be subject to adjustment in the events specified 

thereunder; 
 

(i) The prices contained in the Contract Bills of Quantities shall be deemed 
to be based upon the rates of wages and other emoluments and 
expenses as determined by the Joint Building Council of Kenya (J.B.C.) 
and set out in the schedule of basic rates issued 30 days before the 
date for submission of tenders. A copy of the schedule used by the 
Contractor in his pricing shall be attached in the Appendix to 
Conditions of Contract. 

 
(ii) Upon J.B.C. determining that any of the said rates of wages or 

other emoluments and expenses are increased or decreased, then 
the Contract Price shall be increased or decreased by the amount 
assessed  by  the  Project  Manager  based  upon  the  difference, 
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expressed as a percentage, between the rate set out in the schedule 

of basic rates issued 30  days before the date for submission of 

tenders and the  rate published by the J.B.C. and applied to the 

quantum of labour incorporated within the amount of Work 

remaining to be executed at the date of publication of such increase 

or decrease. 

 
(iii)  No adjustment shall be made in respect of changes in the rates of 

wages and other emoluments and expenses which occur after the 
date of Completion except during such other period as may be 
granted as an extension of time under clause 17.0 of these 
Conditions. 

 
25.4  The prices contained in the Contract Bills of Quantities shall be deemed 

to be based upon the basic prices of materials to be permanently 
incorporated in the Works as determined by  the J.B.C.  and  set  out  in the 
schedule of basic rates issued 30 days before the date for submission of 
tenders. A copy of the schedule used by the Contractor in his pricing shall 
be attached in the Appendix to Conditions of Contract. 

 

 

25.5  Upon the J.B.C. determining that any of the said basic prices are increased 

or decreased then the Contract Price shall be increased or decreased by 

the amount to be assessed by the Project Manager based upon the 

difference between the price set out in the schedule of basic rates issued 

30 days before the date for submission of tenders and the rate published 

by the J.B.C. and applied to the quantum of the relevant materials which 

have not been taken into account in arriving at  the amount of any interim 

certificate under clause 23 of these Conditions issued before the date of 

publication of such increase or decrease. 

 
25.6  No adjustment shall be made in respect of changes in basic prices of 

materials which occur after the date for Completion except during such 
other period as may be granted as an extension of time under clause 17.0 
of these Conditions. 

 

 

25.7  The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect 
of any materials included in the schedule of basic rates. 

 
26.  Retention 

 
26.1  The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Appendix to Conditions of Contract  until Completion 
of the whole of the Works. On Completion of the whole  of the Works, half 
the total amount retained shall be repaid to the Contractor and the remaining 
half when the Defects Liability Period has passed and the Project Manager 
has certified that all defects notified to the Contractor before the end of this 
period have been corrected. 
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27.  Liquidated Damages 
 

27.1  The Contractor shall pay liquidated damages to the Employer at the rate 

stated in the Appendix to Conditions of Contract for each day that the 
actual Completion Date is later than the In tended Completion Date. The 

Employer may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages shall not alter the Contractorôs 

liabilities. 

 
27.2  If the Intended Completion Date is extended  after  liquidated  damages have 

been paid, the Project Manager shall correct any overpayment of 
liquidated damages by the Contractor by adjusting the next payment 
certificate. The Contractor shall be paid interest on the overpayment, 
calculated from the date of payment to the date of repayment, at the rate 
specified in Clause 23.30 

 
28.  Securities 

 
28.1  The Performance Security shall be provided to the Employer no later than 

the date specified in the Letter of Acceptance and shall be issued in an 

amount and form and by a reputable bank acceptable to the Employer 
and denominated in Kenya Shillings. The Performance Security shall be valid 
until a date 30 day beyond the date of issue of the Certificate of 
Completion. 

 
29.  Day works 

 

 

29.1  If applicable, the Day works rates in the Contractorôs tender shall be used 
for small additional amounts of Work only when the Project Manager has 
given writ ten instructions in advance for additional work to be paid for in 
that way. 

 
29.2  All work to be paid for as Day works shall be recorded by the Contractor 

on Forms approved by the Project Manager. Each completed form shall be 
verified and signed by the Project Manager within two days of the Work 
being done. 

 
29.3  The Contractor shall be paid for Day works subject to obtaining signed 

Day works forms. 
 

30.  Liability and Insurance 
30.1  From  the  Start  Date  until  the  Defects  Correction  Certificate  has  been 

issued, the following are the Employerôs risks: 

 
(a) The risk of personal injury, death or loss of or damage to property 

(excluding the Works, Plant, Materials and Equipment),  which are 
due to; 

 
(i) use or occupation of the Site by the Works or for the purpose 

of the Works, which is the unavoidable result of the Works, or 

 
(ii)  Negligence, breach of statutory duty or interference with any 

legal right by the Employer or by any person employed by or 
contracted to him except the Contractor. 
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(b) The risk of damage to the Works, Plant, Materials, and Equipment 
to the extent that it is due to a fault of the Employer or in Employerôs 
design,  or due to war or radioactive contamination directly affecting 
the place  where the Works are being  executed. 

 
From the Completion Date until the Defects Correction Certificate has 

been issued, the risk of loss of or damage to the Works, Plant, and 

Materials is the Employerôs risk except loss or damage due to; 
 

(a) a defect which existed on or before the Completion Date. 
 

(b) an event occurring before the  Completion Date, which 
was not itself the Employerôs risk 

 
(c) the activities of the Contractor on the Site after the Completion 

Date. 
 

 
 

30.2  From the Start Date until the Defects Correction Certificate has been 
issued, the risks of personal injury, death and  loss  of  or  damage to 

property (including, without limitation, the Works, Plant, Materials, and 

Equipment)  which are not Employerôs risk are Contractorôs risks. The 
Contractor shall provide, in the joint names of the  Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects 
Liability Period, in the amounts stated 

in the Appendix to Conditions of Contract for the following events; 
(a) loss of or damage to the Works, Plant, and Materials; 
(b) loss of or damage to Equipment;  

(c) loss of or damage to property (except the Works, Plant, 
Materials, and Equipment)  in connection with the Contract, 
and 

(d) Personal injury or death. 
 

30.3  Policies and certificates for insurance shall be delivered by the Contractor 
to the Project Manager for the Project Managerôs approval before the Start 
Date. All such insurance shall provide for compensation  required to rectify 
the loss or damage incurred. 

 
30.4  If the Contractor does not provide any of the policies and certificates 

required, the Employer may affect the insurance which the Contractor 
should have provided and recover the premiums from payments otherwise 
due to the Contractor or, if no payment is due, the payment of the 
premiums shall be a debt due. 

 
30.5  Alterations to the terms of insurance shall not be made without the approval 

of the Project Manager. Both parties shall comply with any conditions of 
insurance policies. 
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31.  Completion and taking over 
 

31.1  Upon deciding that the Works are complete, the Contractor shall issue 
a written request to t he Project Manager to issue a Certificate of Completion 
of the Works. The Employer shall take over the Site and the Works within 
seven [7]  days of the Project Managerôs issuing a Certificate of Completion. 

 
32.  Final Account 

 
32.1  The Contractor shall issue the Project Manager with a detailed account of 

the total amount that the Contractor considers payable to him by the 
Employer under the Contract before the end of the Defects Liability Period. 

The Project Manager shall issue a Defects Liability Certificate and certify 
any final payment that is due to the Contractor within 30 days of receiving 

the Contractorôs account if it is correct and complete. If it is not, the 
Project Manager shall issue within 30 days a schedule that states the scope 

of the corrections or additions that are necessary. If the final account is 
still unsatisfactory after it has been resubmitted, the Project Manager shall 

decide on the amount payable to the Contractor and issue a Payment 

Certificate. The Employer shall pay the Contractor the amount due in the 
Final Certificate within 60 days. 

 
33.  Termination 

 
33.1  The Employer or the Contractor may terminate the Contract if the other 

party causes a fundamental breach of the Contract. These fundamental 
breaches of Contract shall include, but shall not be limited 

to, the following; 

(a) The Contractor stops work for 30 days when no stoppage of work 
is  shown on the current program and the stoppage has not been 
authorized by the Project Manager; 

(b) The Project Manager instructs the Contractor to delay the progress 
of  the Works, and the instruction is not withdrawn within 30 days; 

(c) The Contractor is declared bankrupt or goes into liquidation other 
than for a Reconstruction or amalgamation; 

(d) A payment certified by the Project Manager  is  not  paid by  the 
Employer  to  the  Contractor  within  30  days   (for   Interim 
Certificate) or 60 days (for Final Certificate) of issue. 

(e) The Project Manager gives notice that failure to correct a particular 
defect is a fundamental breach of Contract and the Contractor fails 
to  correct it within a reasonable period of time determined by the 
Project Manager; 

(f) The Contractor does not maintain a security, which 
is required. 

 
33.2  When either party to the Contract gives notice of a breach of Contract 

to the Project Manager for a cause other than those listed under Clause 

33.1 above, the  Project Manager shall decide whether the breach is 

fundamental or not. 

 
33.3  Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 
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33.4  If the Contract is terminated, the Contractor shall stop work immediately, 
make the Site safe and secure, and leave the Site as soon as reasonably 
possible. The Project Manager shall immediately thereafter arrange for a 
meeting for the purpose of taking record of the Works executed and 
materials, goods, equipment and temporary buildings on Site. 

 
34.  Payment Upon Termination 

 
34.1  If the Contract is terminated because of a fundamental breach of Contract 

by the Contractor, the Project Manager shall issue a certificate for the 
value of the Work done and materials ordered and delivered to Site up 
to the date of the issue of the certificate. Additional liquidated damages 
shall not apply. If the  total amount due to the Employer exceeds any 
payment due to the Contractor, the difference shall be a  debt payable by 
the Contractor. 

 
34.2  If the Contract is terminated for the Employerôs convenience or because 

of a fundamental breach of Contract by the Employer, the Project Manager 
shall issue a certificate for the value of the Work done, materials ordered, 
the reasonable cost of removal of equipment, repatriation of the 
Contractorôs personnel employed solely on the Works, and the Contractorôs 
costs of protecting and securing the Works. 

 
34.3  The Employer may employ and pay other persons to carry out and complete 

the Works and to rectify any defects and may enter upon the Works and use 

all materials on the Site, plant, equipment and temporary works. 
 

34.4  The Contractor shall, during the execution or after the  completion  of the 
Works under this clause remove from the Site as and when required, within 

such reasonable time as the Project Manager may in writing specify, any 
temporary buildings, plant, machinery, appliances, goods or materials 

belonging to or hired by him, and in default the Employer may (without 

being responsible for any loss or damage) remove and sell any such 
property of the Contractor, holding the proceeds less all costs incurred to 

the credit of the Contractor. 

Until after completion of the Works under this clause the Employer shall 

not be bound by any other provision of this Contract to make any payment 

to the Contractor, but upon such completion as aforesaid and the 

verification within a reasonable time of the accounts therefore the Project 

Manager shall certify the amount of expenses properly incurred by the 

Employer and, if such amount added to the money paid to the Contractor 

before such determination exceeds the total amount which would have 

been payable on due  completion in accordance with  t his Contract the 

difference shall be a debt payable to the Employer by the Contractor; and 

if the said amount added to the said money be less than the said total 

amount, the difference shall be a debt payable by the Employer to the 

Contractor. 
 

 

35.  Release from Performance 
 

35.1  If the Contract is frustrated by the outbreak of war or by any other event 
entirely outside the control of either the Employer or the Contractor, the 
Project Manager shall certify that the Contract has been frustrated. The 



35  

Contractor shall make the Site safe and stop Work as quickly as possible 

after receiving this certificate and shall be paid for all Work carried out 

before receiving it. 
 

36.  Corrupt gifts and payments of commission 

The Contractor shall not;  

(a) Offer or give or agree to give to any person in the service of the Employer 

any gift or consideration of any kind as an inducement or reward for 
doing or forbearing to do or for having done or forborne to do any act in 
relation to the obtaining or execution of this or any other Contract for 
the Employer or for showing or forbearing to show favor or disfavor to 
any person in relation to this or any other contract for the Employer. 

 
(b) Enter into this or any other contract with the Employer in connection with 

which commission has been paid or agreed to be paid by him or on his 

behalf or to his knowledge, unless before the Contract  is made particulars 
of any such commission and of the terms and conditions of any agreement 

for  the  payment  thereof  have been disclosed in writing to the Employer. 

 
Any breach of this Condition by the Contractor or by anyone employed 

by him or acting on his behalf (whether with or without the knowledge 

of the Contractor) shall be an offence under the provisions of the  Public 

Procurement Regulations issued under The Exchequer and Audit Act Cap 

412 of the Laws of Kenya. 

 
37.  Settlement of Disputes 

 
37.1  In case  any dispute or difference shall arise between the Employer or 

the Project Manager on his behalf and the Contractor, either during the 
progress or after the completion or termination of the Works, such dispute 
shall be notif ied in writing by either party to the other with a request to 

submit it to arbitration and to concur in the appointment of an Arbitrator 
within thirty days of the notice. The dispute shall be referred to the 
arbitration and final decision of a person to be agreed  between  the parties. 
Failing agreement to concur in the appointment of an Arbitrator, the 
Arbitrator shall be appointed by the Chairman or Vice Chairman of any of 
the following professional institutions; 

(i) Architectural 
Association of 
Kenya 

(ii)  Institute of Quantity 
Surveyors of Kenya 

(iii)  Association of Consulting 
Engineers of Kenya 

(iv) Chartered Institute of 
Arbitrators (Kenya Branch) 

(v) Institution of 
Engineers of 
Kenya 
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On the request of the applying party. The institution written to first 

by the aggrieved party shall take precedence over all other 

institutions. 
 

37.2  The arbitration may be on the construction of this Contract or on any 
matter  or thing of whatsoever nature arising thereunder or in  connection 

therewith,  including any matter or thing left by  this Contract to  the 
discretion of the Project Manager, or the withholding by the Project Manager 

of any certificate to  which the  Contractor may claim to be entitled to or 

the measurement and valuation referred to in clause 23.0 of these 
conditions, or the rights and liabilities  of  the  parties subsequent to the 

termination of Contract. 
 

37.3  Provided that no arbitration proceedings shall be commenced on any dispute 
or difference where notice of a dispute or difference has not been given by 
the applying party within ninety days of the occurrence or discovery of 
the matter or issue giving rise to the dispute. 

 
37.4  Notwithstanding the issue of a notice as stated  above, the arbitration 

of such a dispute or difference shall not commence  unless  an  attempt has 
in the first instance been made by the parties to settle such dispute 

or difference amicably with or without the assistance of third parties. 

Proof of such attempt shall be required. 
 

37.5  Notwithstanding anything stated herein the following matters may be 
referred to arbitration before the practical completion  of  t he Works or 
abandonment of the Works or termination of the Contract by either party: 

37.5.1  The appointment of a replacement 
Project Manager upon the said person 
ceasing to act. 

37.5.2  Whether or not the issue of an instruction by 
the Project Manager is empowered by these 
Conditions. 

37.5.3  Whether or not a certificate has been improperly 
withheld or is not in accordance with these 
Conditions. 

 
37.5.4  Any dispute or difference arising in respect of 

war risks or war damage. 

 
37.6  All other matters shall only be referred to arbitration after the completion 

or alleged completion of the Works or termination or alleged termination 

of the Contract, unless the Employer and the Contractor agree otherwise 
in writing. 

 
37.7  The Arbitrator shall, without prejudice to the generality of his powers, have 

powers to direct such measurements, computations, tests or valuations as 
may in his opinion be desirable in order to determine the rights of the 
parties and assess and award any sums which ought to have been the 
subject of or included in any certificate. 

 
37.8  The Arbitrator shall, without prejudice to the generality of his powers, have 

powers to open up, review and revise any certificate, opinion, decision, 
requirement or notice and to determine all matters in dispute which shall 



37  

be submitted to him in the same manner as if no such certificate, opinion, 

decision requirement or notice had been given. The award of such Arbitrator 

shall be final and binding upon the parties. 
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SECTI ON VI : APPENDIX  TO CONTRACT DATA SHEET (CDS)  
 

Cont ract  Data Sheet  

 
I nstru ct ions for  comp let ing th e Cont ract  Data Sheet  

NO Descript ion 
 
 
 
 

1 

A. General 

 
( I temi ze Definit ions to take th e same nu mbering as per the General 

Cond it ions)  

 
The Procuring Entity is: Kenya Veterinary Board , P.O Box 513 -  

00605, N A I  R O B I  

 
The Adjudicator shall be Jointly agreed with the procuring entity 

The Defects Liability Period is 9 0 days. 

The Project Manager is R eg i o n a l W or k s Off ic er , St a t e  Dep ar t  m  en t  o f  
Pu bli c W o r k  s P.O. Box 4 2 2 6 7 , N a i r o b i 

 
The  name  and  identification  number  of  the  Contract  is: the proposed 

Kenya Veterinary  Board  Resource Cent re parking w orks, at  Uthiru  

-  Nairobi 

 
Tender number:  KVB/ T/ 9/ 2020-2021 

 
The Start Date shall be a g r  eed b y t h e Pr  oj ec t  M m a n ager  

 
The Intended Completion  Date for the  whole  of the  Works sha ll be  14  w  eek s 
f r om th e d a t e of  si t e p ossessi on 

 
The following documents also form part of the Contract:  

1. Form of tender and price schedule submitted by the tenderer 

2. Priced Bills of Quantities 
3. Special conditions of the contract 

4. General conditions of the contract 

5. The general specifications and particular specifications 

6. Instruction to Tenderers 
7. The procuring entities notification of award 

8. The performance bond 

 
The Site is located at Uthiru  -Nairobi 

2.  THERE IS NO SECTIONAL COMPLETION DATE 

3.  The language of the Contract documents is EN G LI  SH LAN G UAGE. 
The law that applies to the Contract is the Kenyan Law. 

4.  The minimum insurance covers shall be CONTRACTORS ALL RISK INSURANCE 

5.  The other measures include: 
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6.  The Site Possession Date shall be AGREED with the project manager 

7.  The Contractor Shall Submit a Programme for the Works within 7 days of 
 

delivery of the Letter of Acceptance. 

8.  The Defects Liability Period is 90 days. 

9.  There will be no interim payment 

10. The contract ñi s n o tò subject to price adjustment in accordance with the 
 

General Conditions of Contract. 

11. The amount of retention is 10 percent of value of works of Interim Payment 
 

Certificateô. 

12  Limit of retention will be 5% of contract price. 

13  The rate of liquidated damages is 0.5 percent of contract price per day 

14  The maximum amount of liquidated damages is 10% of Contract Price 

15  There is no bonus for early completion 

16  There shall be no advance payment 

17  Performance bond shall be 5% of contract sum issued by recognized Bank 
 

in Kenya. 

18  Finishing the Cont ract  

 As built drawings shall be supplied by the contractor by date agreed with the 

project manager Operating manual shall be supplied by the contractor by 

date agreed by the project manager. The amount to be withheld by the 

Project 

Manager in the case the contractor does not submit as built drawings is 1 
percent of the contract price 

The amount to be withheld by the Project Manager in the case the contractor 

does not submit operating manual is 1 percent of the contract price 
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SECTI ON VII : TENDER FORMS 
 
Kindly note where the bidder is submitting the bid document under joint venture or 
partnership shall submit tender forms (below) for all parties when applicable. 

 
1. Form of Tender 
2. Confidential Business Questionnaire Form 

3. Certificate of Bidderôs Visit to Site 
4. Litigation History 

5. Schedule of Construction Works Carried Out by The Bidder in the Last four Years 
6. Non-Completed Works beyond Completion Date 

7. Schedule of Key Personnel 
8. Work Methodology 
9. Details of Sub-Contractors 
10. Anti-Corruption Declaration Commitment/  Pledge 

11. Form of Tender Security 
12. Letter of Acceptance 
13. Form of Agreement 

14. Performance Bank Guarantee 
15. Bank Guarantee for Advance Payment 
16. Letter of Notification of Award 
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1 FORM OF TENDER 
 

  [date] 
 

To: ........................ ......................... ..... ............. ..... ..........  [name and address of 
Procuring Entity]  

 

 

We offer to execute the .......... .................... .................................. ........ ............ 
 

........................ ......................... ..... .............  [name and identification number of 
 

contract]  in accordance with the Conditions of Contract accompanying this Tender for 

the Contract Price of............................................................. [Amount in numbers], 

....................................................................................................... [amount in 
 

words]  .................................. [ name of currency] . 
 
 

The Contract shall be paid in the following currencies: 
Currency  Percent age 

payable  in  
currency 

Rate   of   exchange:  
one   for eign   equ als  

[ i n ser t  l oc al ]  

In pu t s for  w hich  foreign 
curr ency is requ ired 

(a)    

(b)    

The advance payment required is: - 
 

 

Amoun t  Currency  

(a)  

(b)  

We accept the appointment of [name proposed in Tender Data Sheet]  as the adjudicator. 
or 

We do not accept the appointment of [name proposed in Tender Data Sheet]  as the 

Adjudicator and propose instead that [name]  be appointed as Adjudicator, whose daily 
fees and biographical data are attached. 

 

 

We are not participating, as Tenders, in more than one Tender in this Tendering process 
other than alternative Tenders in accordance with the Tendering documents. 

 
Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 
part of the contract has not been declared ineligible by the Kenya Government under 
Kenyaôs laws or any other official regulations. 
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This Tender and your written acceptance of it shall constitute a binding Contract between 
us. 
We understand that you are not bound to accept the lowest or any Tender you receive. 

We hereby confirm that this Tender complies with the Tender validity and Tender Security 
required by the Tendering documents and specified in the Tender Data Sheet. 

 
Authorized Signature:   

 

Name and Title of Signatory:    
 

Name of Tenderer:    
 

Address:    
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2. CONFI DENTI AL BUSI NESS QUESTI ONNAI RE FORM 
You are requested to give the particulars indicated in Part 1 and either Part 2(a), 

2(b) or 2 (c) (Whichever applied to your type of business) and part 3(a) & 3(b) 

that is mandatory. You are advised that it is a serious offence to give false 

information on this form. 

Note/ I f 
 
 

 
Mandatory 

 

Part 1 ï General: Business Nameééééééééééééééééééééé. 
 

ééééééééé.éééééééé . Location of business premises. ééé.éé 
 

éééééééééééééééé Plot Noééééééééééééééééé 

Street/Road    éééééééééééééééééé. 

Postal Address ééééééééééé. Tel No. éééééé. Company Mobile 

éééééééééééé. E mail addressééééééééééé.ééééééé. 

Contact Person ééééééééééééééééMobileéééééééé...ééé. 
 

Nature of Businesséééééééééééééééééééééééééééééé. 
 
 
 
 
 
 

Complete part 2(a), 2(b) or 2(c) 

Part 2 (a) ï Sole Proprietor 
 

Your name in full éééééééééééééééééééé... 

Age ééééééééé... Nationality ééééééééééééé 

Country of origin éééééééééééééé. 

Citizenship details ééééééééééééééééééééééééééééééé 
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Part 2 (b) Partnership 
 

Given details of partners as follows: 
 

Name Nationality Citizenship 
Details Shares  

 

1. …………………………………… …….. ………………………………………………… ………………………………………………. 

 

2. 
 

…………………………………… 
 

…….. ………………………………………………… 
 

………………………………………………. 

 

3. 
 

…………………………………… 
 

…….. ………………………………………………… 
 

………………………………………………. 

 
 
 
 

Part 2 (c ) ï Registered Company Private or Public 

ééééééééééééééééééééééééééééééééééééééé. 
State the nominal and issued capital of company: Nominal Kshséééééééééé.. 

 

Issued Kshs. ééééééééééééé 

Given details of all directors as follows; 

Name Nationality Citizenship Details Shares 
1. …………………………………… …….. ………………………………………………… ………………………………………………. 

 
2. …………………………………… …….. ………………………………………………… ………………………………………………. 

 

3. 
 

…………………………………… 
 

…….. ………………………………………………… 
 

………………………………………………. 

4. …………………………………… …….. ………………………………………………… ………………………………………………. 

 

Mandat ory 
 

 
 

Part 3 (a) ï Pursuant to section 59(1)(a), (2) and (3) of the Public Procurement 

Assets and Disposal Act Related Regulations. This must be signed by all Directors 

Partner (s) /Sole Proprietor of the Company (or any other applicable legislation in 

the country of registration. 
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I  /we the Director(s) of Company/Firm ééééééééééééééééééééé. hereby 
declare that I  /we are not a board member, employee or even a relative to any 
employee of Kenya Veterinary Board 

 

 

Given details of partners /Directors /Sole proprietor as follows: 
 

Name Nationality Citizenship Details Signature 
 

1   ééééééééééééééé.   ééééééééééééééééééééééééééééé. 
 

2éééééééééééééééééééééééééééééééééééééééééééé 
 

3éééééééééééééééééééééééééééééééééééééééééééé 
 

4éééééééééééééééééééééééééééééééééééééééééééé 
 

5éééééééééééééééééééééééééééééééééééééééééééé 
 

 
 

Mandat ory 
 

Part 3(b) Public Procurement & Assets Disposal Act 2015 and related regulations or 

any other applicable legislation in the Country of registration). 
 

Pursuant to section 41 of the Public Procurement and Assets Disposal Act 2015, 

I/  we the Directors/Partners/Sole Proprietor of this Company/Firm 

éééééééééééééééééééé...confirm that we have not been debarred 

in Kenya not to Participate in any Tender/Bidding in Kenya. 
 

Name Nationality Citizenship Details Signature 

1éééééééééééééééééééééééééééé.ééééééééééééééééé. 

2.éééééééééééééééééééééééééééééééééééééééééé.éé 

 
3.ééééééééééééééééééééééééééééééééééééééééééé.éé 

 

4. éééééééééééééééééééééééééééééééééééééééééé.éé. 
 

5 éééééééééééééééééééééééééééééééééééééééééééééé. 
 

 

NB: If a Kenya Citizen, indicate under ñCitizenship Detailsò whether by Birth, 
Naturalization or Registration. 

 
 

 
Sign ééééééééééééDate ééééééééééé Stampééééé 
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3. CERTI FI CATE OF BI DDERôS VI SI T TO SI TE 
 

This is to certify that 
 

[Name/s]  éééééééééééééééééééééééééééééééé 

Being the authorized representative/Agent of [Name of bidder]  

éééééééééééééééééééééééééééééééééééééééé 
Participated in the organized inspection visit of the site of the works for the 

 
KENYA VETERIN ARY BOARD RESOURCE PARKI NG WORKS 

LOCATED AT VETERI NARY RESEARCH LABORATORI ES KABETEï

UTHI RU NAI ROBI  
 

Held onééééééééé. day ofééééééééééé20ééééééééé. 

Signedéééééééééééééééééééééééééééééééééé. 

(Employerôs 

Representative)éééééééééééééééééééééééééééééé. 

ééééééé 
 
 

ééééééééééééééé ééééééééééééé.. 

(Name of Employerôs Representative) (Designation) 
 
 
 

N OTE: This form is to be completed at the time of the organized site visit 
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4.  LI TI GATI ON HI STORY 
 

Information on litigation history in which the Bidder was involved. 
 

OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT 
INVOLVED (KSHS) 

   

   

   

 

I  certify that the above information is correct. 
 
 
 

ééééééééééé. éééééééééééééé.. 
Date  Signature of Bidder 
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5. SCHEDULE OF CONSTRUCTI ON WORKS CARRI ED OUT BY 
THE BI DDER I N THE LAST FOUR YEARS. 

 
COMPLETED WORKS 

DESCRIPTION 
OF WORKS 

NAME OF CLIENT VALUE OF 
WORKS (KSHS) 
*  

YEAR 
COMPLETED/  
REMARKS 

    

    

    

    

    

    

    

Not e: Bidders shall attach certified copies of letters of award (for each listed project), 
certified copies of completion certificates. 

I  certify that the above works were successfully carried out by this Bidder. 
éééééééééé ééééééééé 

(Signature of Bidder) (Date) 
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6)  NON-COMPLETED WORKS BEYOND COMPLETI ON DATE 

 
DESCRIPTION
 O
F WORKS 

NAME OF 
CLIENT 

VALUE OF 
WORKS (KSHS) *  

YEAR COMPLETED/ 
REMARKS 

    

    

    

    

    

    

 

 
 

Not e: Bidders shall attach certified copies of letters of award (for each listed project), 
certified evidence for executed works for non-completed projects e.g. copy of recent 
payment certificate. 

 
I  certify that the above works were successfully carried out by this Bidder. 

 
 
 

éééééééééé  ééééééééé 
(Signature of Bidder) (Date) 
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7.  KEY TECHNI CAL PERSONNEL 
 

 

DESI GNATI O 
N 

NAME NATI ONALI TY SUMMARY OF 
QUALI FI CATI ONS AND 

   Quali f icat ions  Experience 
(Yrs.)  

     

     

     

 
 
 

 
Site Agent 

    

 
Foreman 

    

 

Not e: The Bidder shall list in this schedule the key technical personnel, s i t e agent 
and foreman with their qualifications, experience, and position held and 
nationality in accordance with the Conditions of Contract. Bidders shall attach 
certified copies of academic certificates, and CVs of all key staff. 

 

 

I  certify that the above information is correct. 
 
 
 

 
éééééééééé ééééééééé 

(Signature of Bidder) 
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8.  WORK METHODOLOGY 
Give a brief description of how you intend to carry out the work including traffic 
management and quality assurance of works, in not less than t w o (2) pages and not 
more than three (3) pages (typed, font 12 and single spaced). 
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9.  DETAI LS OF SUB-CONTRACTORS 
 

If the Tenderer wishes to sublet any portions of the Works under any heading, he 
must give below details of the sub-contractors he intends to employ for each 
portion. 

 
Failure to comply with this requirement may invalidate the tender. 

 
(1) Portion of Works to be sublet:éééééééééé 

 

 

[ i) Full name of Sub-contractor and address of head office: 
 

 

ééééééééééééééééééééééé 
 

 

(ii) Sub-contractorôs experience of similar works carried out in the last 4 years 
with 

 
Contract value: éééééééééééééééééééééé 

 
éééééééééééééééééééééééééééééé 

 
(2) Portion of Works to sublet:éééééééééééééééééééé 

 

(i) Full name of sub-contractor and address of head office: 
ééééééééé.éééééééééééééééééééééé 

 
ééééééééééééééééééééééééééééé.. 

 
(ii)  Sub-contractorôs experience of similar works carried out in the last 4years 

with contract value: ééééééééééé 
 
 

[Signature of Tenderer) Date 
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10.  ANTI -CORRUPTI ON DECLARATI ON COMMI TMENT/  PLEDGE 
 

 
I/Weééééééééééééééééééééééééééééé. 

 
of Street, Building, P O Boxééééééééééééééééééééééé 

 
éééééééééééééééééééééééééééééééééé.. 

 
 
 

Contact/Phone/E mailééééééééééééééééééééééééé. 
 

declare that Public Procurement is based on a free and fair competitive Tendering process 

which should not be open to abuse. 
 

I/We ...ééééééééééééééééééééééééééééééé. 
 

 

declare that I /We will not offer or facilitate, directly or indirectly, any inducement or 
reward to any public officer, their relations or business associates, in connection with 

 
Tender/Tender No ééééééééé.éééééééééééééééééé. 

 
for or in the subsequent performance of the contract if I /We am/are successful. 

 
 
 

 
Authorized Signature......................................... .......................................................  

 
 
 

Name and Title of Signatoryééééééééééééééééééééé 
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11.  FORM OF TENDER SECURI TY 
 

WHEREAS ééééééééééééééé. (hereinafter called ñthe Tendererò) has 
submitted his            tender datedéééééééééé             for  the  construction 

of ééééééééééééééééééééééééé (Name of Contract) 
 

KNOW ALL PEOPLE by these presents that WE ééééééééé having our registered 
office   at   éééééé   (hereinafter   called   ñthe   Bankò),   are   bound   unto 

ééééééééééé (hereinafter called ñthe Employerò) in the sum of 
Kshs.ééééééééé for which payment well and truly to be made to the said 
Employer, the Bank binds itself, its successors and assigns by these presents sealed 
with the Common Seal of the said Bank this 
ééééé. Day of ééé20éééé 

 
THE CONDITIONS of this obligation are: 

 

 

1.  If after tender opening the tenderer withdraws his tender during the period 
of  tender validity specified in the instructions to tenderers 
Or 

 

 

2.  If the tenderer, having been notified of the acceptance of his tender by the 
Employer during the period of tender validity: 

 

(a) Fails or ref us e s to ex ec u t e th e f or m of A g r e e m en t i n 
a c c o r d a n ce w i th the Instructions to Tenderers, if required; or  

(b) Fails or refuses to furnish the Performance Security, in accordance with 
the Instructions to Tenderers; 

 
We undertake to pay to the Employer up to the above amount upon receipt 
of his first written demand, without the Employer having to substantiate his 
demand, provided that in his demand the Employer will note that the amount 
claimed by him is due to him, owing to the occurrence of one or both of 
the two conditions, specifying the occurred condition or conditions. 

 
This guarantee will remain in force up to and including thirty (30) days after 
the period of tender validity, and any demand in respect thereof should reach 
the Bank not later than the said date. 

 

 
[Date [  [signature of the Bank]  

 

 
 

[Witness]  [Seal 
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12.  LETTER OF ACCEPTANCE 
 

 

[Letterhead paper of 
the Employer]  

 
 

 

[date]  
 

To: 
 

 

[name of the Contractor]  
 

 
 

[address of the Contractor]  
 

Dear Sir, 
 

This is to notify you that your Tender dated for the execution of 

[name of the Contract and identification number, as given in the Tender 
documents]  for the Contract Price of Kshs. 
[amount in figures]  [Kenya Shillings_ (amount in words)]  in 
accordance with the Instructions to Tenderers is hereby accepted. 

 
You are hereby instructed to proceed with the execution of the said Works in 
accordance with the Contract documents. 

 
Authorized Signature ééééééééééééééé Name and 

Title of Signatory ééééééééééééé Attachment: 

Agreement 
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13 FORM OF AGREEMENT 
 

THIS AGREEMENT, made the day of 20    

between   of 

[or whose registered office is situated at]      

(hereinafter called ñthe Employerò) of the one part AND 

      Of [or whose 

registered office is situated at]   

  (hereinafter 

called ñthe Contractorò) of the other part. 
 

WHEREAS THE Employer is desirous that the Contractor executes 
 

(Name and identification number of Contract) (Hereinafter called ñthe Worksò) 

located 

at [Place/ location of  the Works]and  the 
Employer has accepted the tender submitted by the Contractor for the execution 

and completion of such Works and the remedying of any defects therein for the 

Contract Price of 
Kshs [Amount in figures] , Kenya 
Shillings [Amount in words]. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 
 

1. In this Agreement, words and expressions shall have the same 

meanings as are respectively assigned to them in the Conditions of 

Contract hereinafter referred to. 

 
2. The following documents shall be deemed to form and shall be read and 

construed as part of this Agreement i.e. 

(i) Letter of Acceptance 
(ii) Form of Tender 
(iii)  Conditions of Contract Part I  

(iv) Conditions of Contract Part II  and Appendix to Conditions of 
Contract 

(v) Specifications 
(vi) Drawings 

(vii)  Priced Bills of Quantities 
 

3. In consideration of the payments to be made by the Employer to the Contractor 

as hereinafter mentioned, the Contractor hereby covenants with the Employer 

to    execute and complete the Works and remedy  any  defects therein  in 

conformity in all respects with the provisions of the Contract. 

 
4. The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects therein, the 

Contract Price or such other sum as may become payable under the provisions of 
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the Contract at the times and in the manner prescribed by the Contract. 

 
IN WITNESS whereof the parties thereto have caused this Agreement to be 
executed the day and year first before written. 

 
The common Seal of       

Was hereunto affixed in the presence of     
 

Signed Sealed, and Delivered by the said 
 

 
 

Binding Signature of Employer    
 

Witness 
 

 
 

Binding Signature of Witness    
 

Binding Signature of Contractor    
 
 

In the presence of (i) Name   
 

Address    

Signature   
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14. PERFORMANCE BANK GUARANTEE 

 
To: (Name of Employer) ________ (Date) 

 

(Address of Employer) 
 

 

Dear Sir, 

 
WHEREAS (hereinafter called ñthe Contractorò) has 

undertaken, in pursuance of Contract No.  dated    

to execute (hereinafter called ñthe  Worksò);  
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 

shall furnish you with a Bank Guarantee by a recognized bank for the sum specified 

therein as security for compliance with his obligations in accordance with the Contract;  
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

NOW THEREFORE we hereby affirm that we  are  the  Guarantor  and  responsible to you,  

on behalf of the Contractor, up to a total of Kshs. amount of 
 

Guarantee in figures) Kenya Shillings (amount of 
Guarantee in words), and we undertake to pay you, upon your first written demand and 
without cavil or argument, any sum or sums within the limits of Kenya Shillings 

  (Amount of Guarantee in words) as aforesaid 
without your needing to prove or to show grounds or reasons for your demand for the 
sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor 

before presenting us with the demand. 
 

We further agree that no change, addition or other modification of the terms of the 

Contract or of the Works to be performed thereunder or of any of the Contract documents 

which may be made between you and the Contractor shall in any way release us 

from any liability under this Guarantee, and we hereby waive notice of any change, 

addition, or modification. 

 
This guarantee shall be valid until the date of issue of the Certificate of 

Completion. 

 
SIGNATURE AND SEAL OF THE GUARANTOR     

Name of Bank     
 

Address     
 

Date  _   _ __ _ _ _ _ _  _ 
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15. BANK GUARANTEE FOR ADVANCE PAYMENT 

To:  [name of Employer]  (Date) 
  [address of Employer]  

 

Gentlemen 

Ref:  [name of Contract]  
 

In accordance with the provisions of the Conditions of Contract of the above- mentioned  
Contract,  We,   [name and Address of 
Contractor]  (hereinafter called ñthe Contractorò) shall  deposit with [name of 
Employer]  a bank guarantee to guarantee his  proper  and  faithful  performance under 

the  said Contract in an amount of Kshs. [amount of Guarantee in figurers]  Kenya 

Shillings [amount  of  Guarantee in words]. 
 

We, [bank or financial institution] , as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary 

obligator and not as Surety merely, the payment to [name of Employer] 
on his first demand without whatsoever right of objection on our part and 
without his first claim to the Contractor, in the amount not  exceeding  Kshs 
  [amount of Guarantee in figures]  Kenya Shillings 

  [amount of Guarantee in words] , such amount to be 

reduced periodically by the amounts recovered by you from the proceeds of the 
Contract. 

 
We further agree that no change or addition to or  other  modification  of the terms 
of the Contract or of the Works to be performed thereunder or of any of the 

Contract documents which may be made between [name of Employer]  and the 

Contractor, shall in any way release us from any liability under this guarantee, and 
we hereby waive notice of any such change, addition or modification. 

 
No drawing may be made by you under this guarantee until we have received 

notice in writing from you that an advance payment of the amount listed above has 

been paid to the Contractor pursuant to the Contract. 

 
This guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until (name of Employer) receives full 
payment of the same amount from the Contract. 

 
Yours faithfully, 

 
 

Signature and Seal    
 

Name of the Bank or financial institution    
 

Address     
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Date     
 

Witness: Name:     
 

Address:     
 

Signature:     
 

Date:     
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16. LETTER OF NOTI FI CATI ON OF AWARD 
 

Address of Procuring Entity 
 
 

To:   
 
 
 
 
 

RE: Tender No.   
 

Tender Name   
 

This is to notify that the contract/s  stated below under the above-mentioned 

tender have been awarded to you. 
 
 
 
 

Please acknowledge receipt of this letter of notification signifying your 
acceptance. 

 
The contract/contracts shall be signed by the parties within 30 days of the date 
of this letter but not earlier than 14 days from the date of the letter. 

 

 
 

You may contact the officer(s) whose particulars appear below on the 

subject matter of this letter of notification of award. 
 

(FULL PARTICULARS)   
 

 
 
 
 
 
 
 

SIGNED FOR ACCOUNTING OFFICER 
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SECTI ON VI I I : APPLICA TIO N TO PUBLIC  PROCUREMENT 
ADMIN I STRATIVE  REVI EW BOARD 

 
FORM RB 1 

REPUBLIC OF KENYA 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 
 
 

APPLICATION NOééééééééé.é. OFéééééééééé.é.20éé... 
 

BETWEEN 
 

ééééééééééééééééééééé.  APPLICANT 

AND 

éééééééééééééRESPONDENT (Procuring Entity) 
 

 
 

Request for review of the decision of theééééé (Name of the Procuring Entity) of 
 

ééééédated theéday of éééé.20ééé.in the matter of Tender Noééé..éof 
 

éééé..20é 
 

REQUEST FOR REVIEW 
 

I/ Weééééééééééé,the above named Applicant(s), of address: Physical 

addressééééé.Fax NoééTel. Noéé. Email ééééé, hereby request the  Public 

Procurement Administrative Review Board to review the whole/part of the above- 

mentioned decision on the following grounds, namely: - 

1. 
 

2. 
 

By this memorandum, the Applicant requests the Board for order/orders that: - 

1. 

2. 
 

SIGNED éééééééééééééééééééééééééééééé..é. (Applicant) 

Dated onéééééééééé.ééé. day of ééééééééééé/é20éé.é 

 
 
FOR OFFICIAL USE ONLY 

 

Lodged with the Secretary Public Procurement Administrative Review Board on éééé 

day of éééééééééééééééééé....20ééééééééééééé.ééé 

SIGNEDéééééééééééééééééééééééééééééééééé.. 

Board Secretary 



 

SECTI ON I X: SCOPE OF WORKS 

PARKI NG CI VI L EARTH WORKS 
 

I TEM 
NO. 

 
 

DESCRI PTI ON 

 
 

UNI T 

 
 

QTY 

 
 

RATE 

 
 

AMOUNT 

A 
 

 
 
 
 

B 
 
 
 

 
C 

 
 
 

D 
 
 
 

E 
 
 
 

F 
 
 
 

G 

 

 

Clear the site of all grasses, shrubs and grub 
up roots, and set out all road works. 

 

 

Excavate average depth 200mm over 
proposed road alignment area to remove 
topsoil. 

 

Ditto from stripped level n.e 1.5 m,deep. 

Extra over items C,D,E,F & G for excavating in 
rock class I  

 

 

Trim, brush, sweep and compact to correct 
falls 

 
 

Load, cart away,deposit and spread within 
site all the excavated materials 

 
 

Provide, lay and compact approved filling 

 
 
 

SM 
 
 
 

 
CM 

 
 
 

CM 
 
 
 

CM 
 
 
 

SM 
 
 
 

CM 

 
 
 

1800 
 
 
 

 
360 

 
 
 

1800 
 
 
 

180 
 
 
 

1900 
 
 
 

1694 

  

material in layers not exceeding 150mm thick   

upto formation level CM 2280 

  
TOTAL CARRI ED TO COLLECTI ON 

    

 
 
 
 

PW 1 



PW2  

 

I TEM 
NO. 

 

 

DESCRI PTI ON 

 

 

UNI T 

 

 

QTY 

 

 

RATE 

 

 

AMOUNT 
 

 
A 

 
 
 

B 

C 

D 

E 
 
 
 
 
 
 
 

F 

PARKI NG CONSTRUCTI ON  
 
 

SM 
 
 
 

 
CM 

SM 

 
 
 

CM 

SM 

 
 
 

1,800 
 
 
 

 
590 

 
1,800 

 
 
 

 
590 

 

 

1,800 

  

Trim and compact formation to correct levels, 
cross-falls, and longitudinal falls 

Provide,lay and compact 300mm thick 
approved murram in layers of 150mm. thick 
,stabilised with 3%cement as sub-base to 

98% BS. 
Apply approved herbicide to the trimmed 
surfaces. 
Provide, lay and compact 300mm thick 
handpacked stones as base including quarry 
dust blinding to M.O.W. General 
Specifications. 

Provide and lay 50mm thick quarry dust as 
blinding to receive paving blocks 

 

 

KERBS AND CHANNELS 
 

 

Provide, lay and compact 80mm thick 
medium duty interlocking paving blocks min 

strength 49N/mm2 SM 1,800 
  

 
 
 
 

CM 

 
 
 
 
 

240 

G 
 
 
 
 
 

H 

J 

 
 

K 
 
 
 

 
K 

Excavate trench for 250x125mm pre-cast 
concrete kerbs and 100x125mm Channel as 
per Drawing detail (50)5332 óBô. 

 
 

Provide formwork for 450x350 concrete bed 
and haunch 

 
Provide and place 525x300 concrete bed and 
haunch in concrete (mix 1:3:6) as per 
Drawing detail (50)5332 óBô. 
Provide, lay and joint 250x125mm precast 
concrete kerbs and 125x100mm channel in 
cement mortar as per Drawing detail 
(50)5332 óBô. 

 
Ditto to radius not exceeding 3.0m 

 

 

SM 

 

 

144 

 
 

CM 

 
 

20 

 
 

LM 

 
 

290 

 

LM 
 

60 
  

TOTAL CARRI ED TO COLLECTI ON 

    



PW3  

 

I TEM 
NO. 

 
 

DESCRI PTI ON 

 
 

UNI T 

 
 

QTY 

 
 

RATE 

 
 

AMOUNT 
 

 
 
 
 

A 
 

 
 
 
 
 
 
 

B 
 
 
 
 
 

 
C 

 
 
 
 
 

 
D 

 
 
 

E 

KERBS AND CHANNELS CONTI NUED 
 
 

 
Provide, lay and joint 250x125mm precast 
concrete kerbs and 125x100mm channel in 
cement mortar to radius not exceeding 6.0m 
as per Drawing detail (50)5332 óBô. 

 
 
 

Load and cart away all surplus excavated 
materials from site. 

 

 

ROAD MARKI NG 
 
 

Prepare and apply one undercoat and two 
finishing coats of prime grade long lasting 
reflective paint, white in colour and in strips 
of 100mm wide as directed by the Engineer. 

 
 
 

Ditto but black 

Ditto but yellow 

 

 
 
 
 
 
 
 
 
 

LM 
 

 
 
 
 

CM 
 

 
 
 
 
 
 
 
 
 

SM 
 
 
 

SM 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SM 

 

 
 
 
 
 
 
 
 
 

52 
 

 
 
 
 

145 
 

 
 
 
 
 
 
 
 
 

45 
 
 
 

20 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

20 

  



 

 

 TOTAL CARRI ED TO COLLECTI ON     

 COLLECTION 
 

 

Total from Page PW1 

Total from Page PW2 

 

 
 
 
 

Total from above 

    



 

 

I TEM 
NO. 

 

 

DESCRI PTI ON 

 

 

UNI T 

 

 

QTY 

 

 

RATE 

 

 

AMOUNT 
 

 
 
 
 

A 
 
 
 

B 
 
 
 

 
C 

 
 
 

D 
 
 
 

E 
 
 
 

 
F 

 
 
 

 
G 

 
 
 
 
 
 

H 
 
 
 
 
 

J 

 

 

PAVED WALKWAY 
 
 

Excavate over site to remove vegetation soil 
average 150mm deep for paved footpaths 

 

 

Excavate in normal to reduced levels not 
exceeding 100mm deep starting from the 
stripped level. 

 
 

Provide, lay and compact 100mm thick 
approved hardcore or Murrum base. 

 

 

Provide, lay and compact 50mm sand 
bed/quarry dust. 

 

 

Provide, lay and joint in cement mortar 
600x600x50 pre-cast concrete paving slabs 
on 50mm sand bed. 

 

 

Excavate trench in normal soil for 
125x100mm pre-cast concrete channels as 
per Drawing detail (50) 5332 óCô 

 

 

Provide and place 475x200 concrete bed and 
haunch. including all necessary formwork, as 
per Drawing detail (50) 5332 óCô in concrete 
mix 1:3:6. 

 
 

Provide, lay and joint in  cement mortar pre- 
cast concrete 125x100 channels as footpath 
edging to Drawing detail (50)5332 óCô. 

 
 

Load and cart away all surplus excavated 
materials from site. 

 
 
 
 
 

 
CM 

 
 
 

 
CM 

 
 
 

CM 
 
 
 

SM 
 
 
 

 
SM 

 
 
 

 
CM 

 
 
 
 
 
 

CM 
 
 
 
 
 

LM 
 
 
 

CM 

 
 
 
 
 

 
15 

 
 
 

 
12 

 
 
 

12 
 
 
 

90 
 
 
 

 
90 

 
 
 

 
100 

 
 
 
 
 
 

30 
 
 
 
 
 

153 
 
 
 

28 

  

  

TOTAL CARRI ED TO SUMMARY PAGE 
    

 

 
 
 

FP 1 
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NO. 

 

 

DESCRI PTI ON 

 

 

UNI T 

 

 

QTY 

 

 

RATE 

 

 

AMOUNT 
 
 
 
 

A 
 
 
 

 
B 

 
 
 

C 
 
 
 

D 
 
 
 

E 

F 

 
 
 

 
G 

H 

 
 

J 
 
 
 

 
K 

 
 
 

L 
 

 
 
 
 

M 

 

STORM DRAI NAGE 

OPEN STORM DRAI NS 
Excavate in trench for invert block drain, 
depth n.e 1.0m. Trim and shape the tranch to 
correct falls. 

 

 

Extra over item A for excavation in rock class 
I  

 

 

Load and cart away from site all surplus 
excavated materials 

 

 

Provide lay and compact 100mm thick 
murram bed to bottom and sides of trench. 

 
 

Provide lay and joint in trench 225x450x600 
mm pre-cast concrete IBD. 

Provide 2 No. sideslabs on each side of IBD 

as per Drawing Detail 50) 5329 'B' 

HEADWALLS AND CULVERTS 
Excavate Pit in normal soil for headwall 

starting from ground level to a depth not 
exceeding 1.2m 

 
Ditto but in rock class II. 

Provide all materials, mix and place 50mm 
thick concrete class P as blinding for headwall 
base (Mix 1:4:8). 

 

 

Provide and place in trench 150mm thick 
concrete grade Q (1:3:6 mix) as foundation 
for headwalls. 

 
 

Provide materials for and erect 225mm thick 
masonry walling for headwall as per Drawing 
detail No. (50) 5319. 

 
Provide, mix and place 12mm thick cement 
and sand rendering to both sides of walls. 
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186 
 
 
 

12 
 
 
 

139 
 
 
 

186 
 
 
 

232 
 

 

928 
 
 
 

 
10 
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1 
 
 
 

 
10 

 
 
 
 
 

58 
 
 
 

140 

  

  
TOTAL CARRI ED TO COLLECTI ON 
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RATE 
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C 
 
 
 
 
 
 

D 
 
 
 
 

E 
 
 
 

F 

HEADWALLS AND CULVERTS CONT' 
 
 
 

Excavate trench in normal soil for culvert 
starting from ground level to depth not 
exceeding 1.0m 

 
 

Provide and place 100mm thick concrete bed 
for the pipes, (mix 1:3:6). Include for all the 
necessary formwork. 

 

 

Provide, lay and joint 600mm dia. precast 
concrete ogee pipes on gravel bedding to 
correct fall 

 
 

Provide and place 150mm thick concrete 
surround around pipes, (mix 1:3:6). Including 
all the necessary formwork. 

 
 

Backfill and compact after laying, jointing and 
surrounding of the pipes. 

 

 

Load and cart away all surplus excavated 
materials from site. 

 

 
 
 
 
 
 
 

CM 
 
 
 
 
 

CM 
 
 
 

 
LM 

 
 
 
 
 

CM 
 
 
 

CM 
 
 
 

CM 

 

 
 
 
 
 
 
 

10 
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50 

 
 
 
 
 

5 
 
 
 

10 
 
 
 

30 

  

  
TOTAL CARRI ED TO COLLECTI ON 

    

 

 

SWD 2 



 

 

      

  
 

COLLECTION 
 
 
 

Total from Page SWD1 
 
 
 

Total from above 

    

 TOTAL CARRI ED TO SUMMARY     



 

 

I TEM 
NO. 

 

 

DESCRI PTI ON 

 

 

UNI T 

 

 

QTY 

 

 

RATE 

 

 

AMOUNT 
  

 

SUMMARY PAGE 
 
 
 

Total for Parking Works Page PW 3 
 
 
 

Total for Foot Paths Page FP 1 
 
 
 

Total for Storm Water Drainage Page SWD 2 

    

  
TOTAL CARRI ED TO GRAND SUMMARY 

    



 

 
 

ITEM  DESCRIPTION  QTY  UNIT  RATE K.SHS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

A 

 

 

PROVISIONAL SUMS 
 

 

The following provisional sums are to be  

measured on completion and pr iced in  

accordance with the rates contained in  

these bills of quantities or prorata thereto  

or deducted in whole if not requir ed 
 

 
 

Allow for Kenya Shillings Six Hundred 

Fourty Eight  Thousand One Hundred Fourty 

Eight(Kshs 648,147.00) only for 

Contingency Sums 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ITEM 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
648,147.00 

 

 TOTAL FOR PROVISIONAL SUMS CARRIED TO GRAND 

SUMMARY 

 

 

648,147.00 



 

 

ITEM  DESCRIPTION  SHS SHS 

 

 
 
 
 
 
 
 
 

1 

 
 
 
 

GRAND SUMMARY 

 

 

FOR OFFICIAL USE  

 

 

FOR CONTRACTOR'S USE 

  

 
 
 
 
 
 
 
 
 
 
 

648,147.00 

 

 

PRELI MINARIES 

 

2 
 

MEASURED WORKS 

 

3 
 

PROVISIONAL SUMS 

 

SUB TOTAL  
  

 
 

16% VAT 

  

 TOTAL C ARRIED TO FORM 

OF TENDER (KSHS) 

  

 

CONTRACTOR'S NAME,………………………………………………………………… 

ADDRESS,………………………………………………………………………………… 

DATE…..……………………………………………………………………………………… 

SIGNATURE…..…………………………………………………………………………… 

WITNESS NAME…..………………………………………………...………………………. 

DESCRIPTION………………………………………………………………………… 

……………………………………………………………………………………………… 

…………………..………………………………………………………………………… 

DATE………………………………………………..…………………………….……… 
 
 
 

SIGNATURE…………………………………………………..………………………………... 



 

 


