
 
 

KENYA VETERINARY BOARD 
P.O. BOX 513 - 00605 

NAIROBI, KENYA 
TEL: +254 722 305 253 

www.kenyavetboard.or.ke 
 
 
 

TENDER DOCUMENT 
FOR 

 
PROCUREMENT OF WORKS FOR THE CONSTRUCTION OF 

PROPOSED KENYA VETERINARY BOARD RESOURCE CENTRE PHASE I AT 
VETERINARY RESEARCH LABORATORIES KABETE– UTHIRU NAIROBI 

 
TENDER NO: KVB/T/4/2018-2019 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

TABLE OF CONTENTS  
INTRODUCTION  ..................................................................................................................1 

SECTION I   INVITATION TO TENDER ...............................................................................2 

SECTION II: INSTRUCTIONS TO TENDERERS (ITT) .........................................................3 

1.0       GENERAL/ELIGIBILITY/QUALIFICATIONS/JOINTVENTURE/COSTOF 
TENDERING ..................................................................................................... 3 
2.0 TENDER DOCUMENTS ........................................................................... 5 
3.0 PREPARATION OF TENDERS.................................................................. 6 
4.0  SUBMISSION OF TENDERS ................................................................... 8 
5.0  TENDER OPENING AND EVALUATION .................................................... 9 
6.0 AWARD OF CONTRACT ....................................................................... 11 
7.0 CORRUPT AND FRAUDULENT PRACTICES ............................................ 14 

SECTION III: TENDER DATA SHEET ................................................................................15 

SECTION IV: EVALUATION OF TENDERS ......................................................................16 

SECTION V: CONDITIONS OF CONTRACT......................................................................20 

SECTION VI: APPENDIX TO CONTRACT DATA SHEET (CDS) ....................................39 

SECTION VII: TENDER FORMS ..........................................................................................41 

SECTION VIII: APPLICATION TO PUBLIC PROCUREMENT ADMINISTRATIVE 

REVIEW BOARD  ................................................................................................................65 

 

i 
 



INTRODUCTION 
 

i. Kenya Veterinary Board (KVB) is a statutory body created by Veterinary Surgeons 
and Veterinary Paraprofessionals Act, CAP 366. The Board is mandated to regulate 
veterinary surgeons, veterinary paraprofessionals, training institutions, veterinary 
laboratories, veterinary inputs, animal welfare and breeding services. 

 
ii. The Kenya Veterinary Board through the Government of Kenya has set aside funds 

for it’s use as a Procuring Entity during the Financial Year indicated in the Tender 
document. It is intended that part of the proceeds of the funds will be applied to 
cover eligible payments under the contract for the works as described in the 
Tender document. 

 
iii. This standard tender document for procurement of works has been prepared   for 

use by procuring entities in Kenya in the procurement of works. 
 

iv. The following guidelines should be observed when using the document: - 
 
a) Specific details should be furnished in the Invitation to tender and in the special 

conditions of contract (where applicable). The tender document issued to 
tenderers should not have blank spaces or options. 

 
b) The instructions to tenderers and the General Conditions of Contract should 

remain unchanged. Any necessary amendments to these parts should be made 
through instructions to tenderers and special conditions of contract 
respectively. 

v. Information contained in the invitation to tender shall conform to the data and 
information in the tender documents to enable prospective tenderers to decide 
whether or not to participate in the tender and shall indicate any important tender 
requirements 

 
vi. The invitation to tender shall be as an advertisement in accordance with the 

regulations 
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SECTION I   INVITATION TO TENDER 
 
The Board invites bids from eligible candidates registered with the National Construction 
Authority (NCA) in Category 5 and above to apply for the provision works for construction 
of proposed Resource Centre phase 1 at Kenya veterinary board as below; 
 

No 
 

Tender No  
 

Item Description  
 

Class of 
Registration 
Required 

Pre-tender 
site visit 
venue, 
date & 
time 

Closing Date 
&Time  
 

1 KVB/T/4/2018-
2019 
 

Construction of 
Proposed 
Resource Centre 
Phase I At Kenya 
Veterinary Board.  
 

NCA 5 & 
Above 

Kenya  
Veterinary  
Board on  
24th  
Dec 2018 
from 
11.AM to 
12. 00P.M 

3rd Jan 2019 at 
12.00 PM.  
 

 
Bid document with conditions may be downloaded free of charge from 
www.kenyavetboard.or.ke or www.tenders.go.ke. Interested candidate may obtain 
further information from procurement@kenyavetboard.or.ke 
 
Completed tender documents with a seal on the original and a copy of the tender in two 
inner envelopes  and one outer envelope, duly marking the inner envelopes as 
“ORIGINAL” and “COPY” as appropriate and be submitted with a tender number and 
addressed to; 

The Chief Executive Officer 
Kenya Veterinary Board 

P.O BOX 513-00605 
UTHIRU 

 
The sealed envelopes should be deposited in the tender box situated at the KVB offices’ 
reception so as to be received on or before 03/01/2019 at 12.00 PM. Tenders will be 
opened thereafter on the closing date in the presence of the tenderer’s representatives 
who choose to attend the opening in the Board room. 
 
Bidders who have downloaded the tender documents from the website free of charge 
shall immediately email their contact details (phone number, email, and company name) 
to: procurement@kenyavetboard.or.ke for records and communication of any tender 
clarifications and in case of addenda. 
 
CHIEF EXECUTIVE OFFICER 
KENYA VETERINARY BOARD 
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SECTION II: INSTRUCTIONS TO TENDERERS (ITT) 
 

1.0       GENERAL/ELIGIBILITY/QUALIFICATIONS/JOINTVENTURE/COSTOF 
TENDERING 

   
1.1 The Employer as defined in the Appendix to Conditions of Contract invites 

tenders for Works as described in the tender documents. The successful 
tenderer will be expected to complete the Works by the Intended Completion 
Date specified in the tender documents. 

 
1.2 All tenderers shall provide the Qualification Information, a statement that the 

tenderer (including all members of a joint venture and subcontractors) is not 
associated, or has not been associated in the past, directly or indirectly, with 
the Consultant or any other entity that has prepared the design, specifications, 
and other documents for the project or being proposed as Project Manager for 
the Contract. A firm that has been engaged by the Employer to provide 
consulting services for the preparation or supervision of the Works, and any of 
its affiliates, shall not be eligible to tender. 

 
1.3 All tenderers shall provide in the Form of Tender and Qualification Information, 

a preliminary description of the proposed work method and schedule, including 
drawings and charts, as necessary. 

 
1.4 In the event that pre-qualification of potential tenderers has been undertaken, 

only tenders from pre-qualified tenderers will be considered for award of 
Contract. These qualified tenderers should submit with their tenders any 
information updating their original pre-qualification applications or, 
alternatively, confirm in their tenders that the originally submitted pre-
qualification information remains essentially correct as of the date of tender 
submission. 

 
1.5 Where no pre-qualification of potential tenderers has been done, all tenderers 

shall include the following information and documents with their tenders, 
unless otherwise stated: 

 
a. Copies of original documents defining the constitution or legal status, place 

of registration, and principal place of business. 
b. total monetary value of construction work performed for each of the last 

three years under NCA 5. 
c. experience in works of a similar nature and size for each of the last three 

years, and details of work under way or contractually committed; and 
names and addresses of clients who may be contacted for further 
information on these contracts; 

d. Major items of construction equipment proposed to carry out the Contract 
and an undertaking that they will be available for the Contract. 
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e. Qualifications and experience of key site management and technical 

personnel proposed for the Contract and an undertaking that they shall be 
available for the Contract. 

f. reports on the financial standing of the tenderer, such as profit and loss 
statements , certified bank statements for the last one year and auditor’s 
reports for the past three years; 

g. evidence of adequacy of working capital for this Contract (access to line(s) 
of credit and availability of other financial resources); 

h. authority to seek references from the tenderer’s bankers; 
i. information regarding any litigation history in which the tenderer is involved, 

the parties concerned and disputed amount; 
 

1.6 Tenders submitted by a joint venture of two or more firms as partners shall 
comply with the following requirements, unless otherwise stated: 

 
a. the tender shall include all the information listed in clause 1.5 above for each 

joint venture partner; 
b. the tender shall be signed so as to be legally binding on all partners; 
c. all partners shall be jointly and severally liable for the execution of the 

Contract in accordance with the Contract terms; 
d. one of the partners will be nominated as being in charge, authorized to incur 

liabilities, and receive instructions for and on behalf of all Partners of the joint 
venture; and 

e. The execution of the entire Contract, including payment, shall be done 
exclusively with the partner in charge. 

 
1.7 To qualify for award of the Contract, tenderers shall meet the minimum 

qualifying criteria. 
 

1.8 The figures for each of the partners of a joint venture shall be added together 
to determine the tenderer’s compliance with the minimum qualifying criteria, 
however, for a joint venture to qualify, each of its partners must meet at least 
25 percent of minimum criteria for an individual tenderer, and the partner in 
charge at least 40 percent of those minimum criteria. 
Failure to comply with this requirement will result in rejection of the joint 
venture’s tender. Subcontractors’ experience and resources will not be taken 
into account in determining the tenderer’s compliance with the qualifying 
criteria. 

 
1.9 Each tenderer shall submit only one tender, either individually or as a partner 

in a joint venture. A tenderer who submits or participates in more than one 
tender (other than as a subcontractor or in cases of alternatives that have 
been permitted or requested) will cause all the proposals with the tenderer’s 
participation to be disqualified. 
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1.10 The tenderer shall bear all costs associated with the preparation and 
submission of his tender, and the Employer will in no case be responsible or 
liable for those costs. 

 
1.11 The tenderer, at the tenderer’s own responsibility and risk, is encouraged to 

visit and examine the Site of the Works and its surroundings and obtain all 
information that may be necessary for preparing the tender and entering into 
a contract for construction of the Works. The costs of visiting the Site shall be 
at the tenderer’s own expense. 

 
1.12 The procuring entity’s employees, committee members, board members and 

their relative (spouse and children) are not eligible to participate in the tender. 
 

1.13 The tender document shall not be charged. 
 

1.14 The procuring entity shall allow the tenderer to upload the tender documents 
free of charge from www.kenyavetboard.or.ke or from the PPIP Portal 
www.tenders.go.ke 

 
2.0 TENDER DOCUMENTS 

 
2.1 The complete set of tender documents comprises the documents listed below 

and any addenda issued in accordance with Clause 2.4. 
 

(a) Instructions to Tenderers 
(b) Form of Tender. 
(c) Conditions of Contract 
(d) Appendix to Conditions of Contract 
(e) Specifications 
(f)  Drawings 
(g) Bills of Quantities 
(h) Forms of Securities 

 
2.2 The tenderer shall examine all Instructions, Forms to be filled and 

Specifications in the tender documents. Failure to furnish all information 
required by the tender documents, or submission of a tender not substantially 
responsive to the tendering documents in every respect will be at the 
tenderer’s risk and may result in rejection of his tender. 

 
2.3 A prospective tenderer making an inquiry relating to the tender documents 

may notify the Employer in writing at the address indicated in the letter of 
invitation to tender. The Employer will only respond to requests for clarification 
received earlier than seven days prior to the deadline for submission of 
tenders. Copies of the Employer’s response will be forwarded to all persons 
issued with tendering documents, including a description of the inquiry, but 
without identifying its source. 
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2.4 Before the deadline for submission of tenders, the Employer may modify the 
tendering documents by issuing addenda. Any addendum issued shall be part 
of the tendering documents and shall be communicated in writing to all 
tenderers. Prospective tenderers shall acknowledge receipt of each addendum 
in writing to the Employer. 

 
2.5 To give prospective tenderers reasonable time in which to take an addendum 

into account in preparing their tenders, the Employer shall extend, as 
necessary, the deadline for submission of tenders, in accordance with Clause 
4.2 here below. 
 

3.0 PREPARATION OF TENDERS 
 

3.1 All documents relating to the tender and any correspondence shall be in 
English language. 

 
3.2 The tender submitted by the tenderer shall comprise the following: 

a. These Instructions to Tenderers, Form of Tender, Conditions of Contract, 
b) Appendix to Conditions of Contract and Specifications; 
a. Tender Security; 
b. Priced Bill of Quantities; 
c. Alternative offers where invited; and 
d. Any other materials required to be completed and submitted by the 

tenderers. 
 
3.3 The tenderer shall fill in rates and prices for all items of the Works described 

in the Bill of Quantities. Items for which no rate or price is entered by the 
tenderer will not be paid for when executed and shall be deemed covered by 
the other rates and prices in the Bill of Quantities. All duties, taxes, and other 
levies payable by the Contractor under the Contract, or for any other cause 
relevant to the Contract, as of prior to the deadline for submission of tenders, 
shall be included in the tender price submitted by the tenderer. 

 
3.4 The rates and prices quoted by the tenderer shall only be subject to 

adjustment during the performance of the Contract if provided for in the 
Appendix to Conditions of Contract and provisions made in the Conditions of 
Contract. 

 
3.5 The unit rates and prices shall be in Kenya Shillings. 
 
3.6 Tenders shall remain valid for a period of One Hundred and Eighty (180) days 

from the date of submission. However, in exceptional circumstances, the 
Employer may request that the tenderers extend the period of validity for a 
specified additional period. The request and the tenderers’ responses shall be 
made in writing. A tenderer may refuse the request without forfeiting the 
Tender Security. A tenderer agreeing to the request will not be required or 
permitted to otherwise modify the tender but will be required to extend the 
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validity of Tender Security for the period of the extension, and in compliance 
with Clause 3.7 - 3.11 in all respects. 

 
3.7 The tenderer shall furnish, as part of the tender, a Tender Security in the 

amount and form specified in the tender document. This shall be in the amount 
of 2 percent of the tender price 

 
3.8 The format of the Tender Security should be in accordance with the form of 

Tender Security provided. Standard forms or any other form acceptable to the 
Employer. Tender Security shall be valid for 30 days beyond the validity of the 
tender. 

 
3.9 Any tender not accompanied by an acceptable Tender Security shall be 

rejected. The Tender Security of a joint venture must define as “Tenderer” all 
joint venture partners and list them in the following manner: a joint 
venture consisting of” …………”,” …………”, and “…………”. 

 
3.10 The Tender Securities of unsuccessful tenderers will be returned within 30 days 

of the end of the tender validity period specified in Clause 3.6. 
 
3.11 The Tender Security of the successful tenderer will be discharged when the 

tenderer has signed the Contract Agreement and furnished the required 
Performance Security. 

 
3.12 The Tender Security may be forfeited 
 

a. if the tenderer withdraws the tender after tender opening during the 
period of tender validity; 

b. if the tenderer does not accept the correction of the tender price, 
pursuant to Clause 5.7; 

c. in the case of a successful tenderer, if the tenderer fails within the 
specified time limit to; 

(i) sign the Agreement, or 
(ii) Furnish the required Performance Security. 

 
3.13 Tenderers shall submit offers that comply with the requirements of the 

tendering documents, including the basic technical design as indicated in the 
Drawings and Specifications. Alternatives will not be considered, unless 
specifically allowed in the invitation to tender. If so allowed, tenderers wishing 
to offer technical alternatives to the requirements of the tendering documents 
must also submit a tender that complies with the requirements of the tendering 
documents, including the basic technical design as indicated in the Drawings 
and Specifications. In addition to submitting the basic tender, the tenderer 
shall provide all information necessary for a complete evaluation of the 
alternative, including design calculations, technical specifications, breakdown 
of prices, proposed construction methods and other relevant details. Only the 
technical alternatives, if any, of the lowest evaluated tender conforming to the 
basic technical requirements shall be considered. 
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3.14 The tenderer shall prepare one original of the documents comprising the 

tender documents as described in Clause 3.2 of these Instructions to 
Tenderers, bound with the volume containing the Form of Tender, and clearly 
marked “ORIGINAL”. In addition, the tenderer shall submit one copy of the 
tender, as specified in the invitation to tender, and clearly marked as “COPY”.  
In the event of discrepancy between them, the original shall prevail. 

 
3.15 The original and the copy of the tender shall be typed or written in indelible 

ink and shall be signed by a person or persons duly authorized to sign on 
behalf of the tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), as the case may 
be. All pages of the tender where alterations or additions have been made 
shall be initialed by the person or persons signing the tender. 

 
3.16 Clarification of tenders shall be requested by the tenderer to be received by 

the procuring entity not later than 7 days prior to the deadline for submission 
of tenders. 

 
3.17 The procuring entity shall reply to any clarifications sought by the tenderer 

within 3 days of receiving the request to enable the tenderer to make timely 
submission of its tender. 

 
3.18 The tender security shall be in the amount of 2 per cent of the tender price. 

 
4.0  SUBMISSION OF TENDERS 
  
4.1 The tenderer shall seal the original and a copy of the tender in two inner envelopes 

and one outer envelope, duly marking the inner envelopes as “ORIGINAL” and 
“COPY” as appropriate.  The inner and outer envelopes shall: 

 
(a) be addressed to the Employer at the address provided in the invitation to 

tender; 
(b) bear the tender number in the Tender Document as defined in the invitation 

to tender; and 
 

4.2 Tenders shall be delivered to the Employer at the address specified above not later 
than the time and date specified in the invitation to tender. However, the Employer 
may extend the deadline for submission of tenders by issuing an amendment in 
accordance with Sub-Clause 2.5 in which case all rights and obligations of the 
Employer and the tenderers previously subject to the original deadline will then be 
subject to the new deadline. 

 
4.3 Any tender received after the deadline prescribed in clause 4.2 will be returned to 

the tenderer un-opened. 
 
4.4 Tenderers may modify or withdraw their tenders by giving notice in writing before 

the deadline prescribed in clause 4.2. Each tenderer’s modification or withdrawal 
notice shall be prepared, sealed, marked, and delivered in accordance with clause 
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3.13 and 4.1, with the outer and inner envelopes additionally marked 
“MODIFICATION “and “WITHDRAWAL”, as appropriate. No tender may be modified 
after the deadline for submission of tenders. 

 
4.5 Withdrawal of a tender between the deadline for submission of tenders and the 

expiration of the period of tender validity specified in the invitation to tender or as 
extended pursuant to Clause 3.6 may result in the forfeiture of the Tender Security 
pursuant to Clause 3.11. 

 
4.6 Tenderers may only offer discounts to, or otherwise modify the prices of their 

tenders by submitting tender modifications in accordance with Clause 4.4 or be 
included in the original tender submission. 

 
5.0 TENDER OPENING AND EVALUATION 

 
5.1 The tenders will be opened by the Employer, including modifications made 

pursuant to Clause 4.4, in the presence of the tenderers’ representatives who 
choose to attend at the time and in the place specified in the invitation to 
tender. Envelopes marked “WITHDRAWAL” shall be opened and read out first. 
Tenderers’ and Employer’s representatives who are present during the opening 
shall sign a register evidencing their attendance. 

 
5.2 The tenderers’ names, the tender prices, the total amount of each tender and 

of any alternative tender (if alternatives have been requested or permitted), 
any discounts, tender modifications and withdrawals, the presence or absence 
of Tender Security, and such other details as may be considered appropriate, 
will be announced by the Employer at the opening. Minutes of the tender 
opening, including the information disclosed to those present will be prepared 
by the Employer. 

 
5.3 Information relating to the examination, clarification, evaluation, and 

comparison of tenders and recommendations for the award of Contract shall 
not be disclosed to tenderers or any other persons not officially concerned with 
such process until the award to the successful tenderer has been announced. 
Any effort by a tenderer to influence the Employer’s officials, processing of 
tenders or award decisions may result in the rejection of his tender. 

 
5.4 To assist in the examination, evaluation, and comparison of tenders, the 

Employer at his discretion, may ask any tenderer for clarification of the tender, 
including breakdowns of unit rates.  The request for clarification and the 
response shall be in writing but no change in the price or substance of the 
tender shall be sought, offered, or permitted except as required to confirm the 
correction of arithmetic errors discovered in the evaluation of the tenders in 
accordance with Clause 5.7. 

 
5.5 Prior to the detailed evaluation of tenders, the Employer will determine 

whether each tender; 
(a) Meets the eligibility criteria. 

9 
 



(b) Has been properly signed; 
(c) Is accompanied by the required securities; and 
(d) is substantially responsive to the requirements of the tendering 

documents.  
 

A substantially responsive tender is one which conforms to all the terms,  
Conditions and Specifications of the tendering documents, without material 
deviation or reservation. A Material deviation or reservation is one: - 
(a)  Which affects in any substantial way the scope, quality, or performance 

of the works;  
(b)  Which limits in any substantial way, inconsistent with the tendering 

documents, the Employer’s rights or the tenderer’s obligations under 
the Contract; or  

(c)  Whose rectification would affect unfairly the competitive position of other 
tenderers presenting substantially responsive tenders; 

 
5.6 If a tender is not substantially responsive, it will be rejected, and may not 

subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation. 

 
5.7 Tenders determined to be substantially responsive will be checked for any 

arithmetic errors. Errors will be corrected as follows: 
 

a. where there is a discrepancy between the amount in figures and the 
amount in words, the amount in words will prevail; and 

 
b. Where there is a discrepancy between the unit rate and the line item 

total resulting from multiplying the unit rate by the quantity, the unit 
rate as quoted will prevail, unless in the opinion of the Employer, there 
is an obvious typographical error, in which case the adjustment will be 
made to the entry containing that error. 

 
c. In the event of a discrepancy between the tender amount as stated in 

the Form of Tender and the corrected tender figure in the main 
summary of the Bill of Quantities, the amount as stated in the Form of 
Tender shall prevail. 

 
d. The Error Correction Factor shall be computed by expressing the 

difference between the tender amount and the corrected tender sum as 
a percentage of the corrected Builder’s Work (i.e. Corrected tender sum 
less P.C. and Provisional Sums) 

 
e. The Error Correction Factor shall be applied to all Builder’s Work (as a 

rebate or addition as the case may be) for the purposes of valuations 
for Interim Certificates and valuation of variations. 

 
f. The amount stated in the tender will be adjusted in accordance with the 

above procedure for the correction of errors and, with concurrence of 
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the tenderer, shall be considered as binding upon the tenderer. If the 
tenderer does not accept the corrected amount, the tender may be 
rejected and the Tender Security may be forfeited in accordance with 
clause 3.11. 

 
5.8 The Employer will evaluate and compare only the tenders determined to be 

substantially responsive in accordance with Clause 5.5. 
 
5.9 In evaluating the tenders, the Employer will determine for each tender the 

evaluated tender price by adjusting the tender price as follows: 
 

a. making any correction for errors pursuant to clause 5.7; 
 
b. Excluding provisional sums and the provision, if any, for contingencies in 

the Bill of Quantities, but including Day works where priced competitively. 
 
c. making an appropriate adjustment for any other acceptable variations, 

deviations, or alternative offers submitted in accordance with clause 
3.12; and 

 
d. making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with clause 4.6 
 

5.10 The Employer reserves the right to accept or reject any variation, deviation, or 
alternative offer. Variations, deviations, and alternative offers and other factors 
which are in excess of the requirements of the tender documents or otherwise 
result in unsolicited benefits for the Employer will not be taken into account in 
tender evaluation. 

 
5.11 The tenderer shall not influence the Employer on any matter relating to his 

tender from the time of the tender opening to the time the Contract is 
awarded. Any effort by the Tenderer to influence the Employer or his 
employees in his decision on tender evaluation, tender comparison or Contract 
award may result in the rejection of the tender. 

 
5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of 

the share capital shall be allowed a 10% preferential bias provided that they 
do not sub-contract work valued at more than 50% of the Contract Price 
excluding Provisional Sums to a non-indigenous sub-contractor. 

 
6.0 AWARD OF CONTRACT 

 
6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer 

whose tender has been determined to be substantially responsive to the 
tendering documents and who has offered the lowest evaluated tender price, 
provided that such tenderer has been determined to be; 
 (a) Eligible in accordance with the provision of Clauses 1.2, and  
 (b) Qualified in accordance with the provisions of clause 1.7 and 1.8.  
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6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to accept 

or reject any tender, and to cancel the tendering process and reject all tenders, 
at any time prior to the award of Contract, without thereby incurring any 
liability to the affected tenderer or tenderers or any obligation to inform the 
affected tenderer or tenderers of the grounds for the action. 

 
6.3 The tenderer whose tender has been accepted will be notified of the award 

prior to expiration of the tender validity period in writing. This notification 
(hereinafter and in all Contract, documents called the “Letter of Acceptance”) 
will state the sum (hereinafter and in all Contract, documents called the 
“Contract Price”) that the Employer will pay the Contractor in consideration of 
the execution, completion, and maintenance of the Works by the Contractor 
as prescribed by the Contract. At the same time the other tenderers shall be 
informed that their tenders have not been successful. The contract shall be 
formed on the parties signing the contract. 

 
6.4 The Agreement will incorporate all agreements between the Employer and the 

successful tenderer. After 14 days of receipt the successful tenderer will sign 
the Agreement and return it to the Employer. 

 
6.5 Within 21 days after receipt of the Letter of Acceptance, the successful 

tenderer shall deliver to the Employer a Performance Security in the amount 
stipulated in the Appendix to Conditions of Contract and in the form stipulated 
in the Tender documents. The Performance Security shall be in the amount 
and specified form. 

 
6.6 Failure of the successful tenderer to comply with the requirements of clause 

6.5 shall constitute sufficient grounds for cancellation of the award and 
forfeiture of the Tender Security. 

 
6.7 Upon the furnishing by the successful tenderer of the Performance Security, 

the Employer will promptly release the tender security to the other tenderers 
that their tenders have been unsuccessful. 

 
6.8 Preference where allowed in the evaluation of tenders shall not be allowed for 

contracts not exceeding one year (12 months) 
 
6.9 The tender evaluation committee shall evaluate the tender within 30 days of 

the validity period from the date of opening the tender. 
 
6.10 The parties to the contract shall have it signed within 30 days from the date 

of notification of contract award unless there is an administrative review 
request. 

 
6.11 Contract price variations shall not be allowed for contracts not exceeding one 

year (12 months) 
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6.12 Where contract price variation is allowed, the valuation shall not exceed 20% 
of the original contract price. 

 
6.13 Price variation request shall be processed by the procuring entity within 30 

days of receiving the request. 
 
6.14 The procuring entity may at any time terminate procurement proceedings 

before contract award and shall not be liable to any person for the termination. 
 
6.15 The procuring entity shall give prompt notice of the termination to the 

tenderers and on request give its reasons for termination within 14 days of 
receiving the request from any tenderer. 

 
6.16 A tenderer who gives false information in the tender document about its 

qualification or who refuses to enter into a contract after notification of 
contract award shall be considered for debarment from participating in future 
public procurement. 
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7.0 CORRUPT AND FRAUDULENT PRACTICES 
 

7.1 The procuring entity requires that tenderers observe the highest standards of 
ethics during procurement process and execution of contracts. A tenderer shall 
sign a declaration that he has not and will not be involved in corrupt and 
fraudulent practices 
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SECTION III: TENDER DATA SHEET 
 
APPENDIX INSTRUCTIONS TO TENDER 
 
No. Particulars of appendix to the Instruction to Tenderers 
1. The Procuring Entity is Kenya Veterinary Board  
2. Name of Project is 

PROPOSED KENYA VETERINARY BOARD RESOURCE CENTRE PHASE I 
AT VETERINARY RESEARCH LABORATORIES KABETE– UTHIRU 
NAIROBI 

3. Tender number: KVB/T/4/2018-2019 
4. The expected completion date of the works is to be agreed by the project 

manager. 
5 This is Government of Kenya Funded Project 
6. Alternative Tenders are “not allowed “in this Tender 
7. Alternative time for completion is not applicable 
8. This tender is open to Only Tenderers registered as a CONTRACTOR by the 

NATIONAL CONSTRUCTION AUTHORITY 
9. Pre-Tender site visit shall be held and will be mandatory. 

10. Tenderers shall submit original tender documents and a copy 
11. Address for clarification of Tendering Document is  

The Chief Executive Officer 
Kenya Veterinary Board. 
P.O 513-00605 
Uthiru-Nairobi 

12. 
 

Tenderers may seek tender clarification seven days before closing date of the 
tender. 

13. Language of Tender and all correspondence shall be in ENGLISH LANGUAGE 
14. Tenderers shall meet all the minimum qualification requirements as set below in 

the evaluation criteria  
15. The price shall be fixed and shall remain as indicated in the form of tender 
16. The currency in which the prices shall be quoted shall be: Kenyan Shilling 
17. The authority for establishing the rates of exchange shall be Central Bank of 

Kenya at the rate prevailing on the tender closing day. 
18. The Tender validity period shall be 180 days. 
19. Tender Security:Bank guarantee of 2% of contract sum is required 
20. Tenders shall be addressed and submitted to; 

The Chief Executive Officer 
Kenya Veterinary Board 

P.O BOX 513-00605 
NAIROBI. 

So as to be received on or before 3rd January, 2019at 12.00 NOON. 
21. The Tender opening shall take place at: 

Kenya Veterinary Board Offices on 3rd January, 2019 at 12.00 NOON. 
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SECTION IV: EVALUATION OF TENDERS 
Evaluation of tenders shall be carried out in accordance with the criteria set out 
in this tender document. The evaluation shall be as follows: 

a) Preliminary Evaluation  
b) Technical Evaluation  
c) Financial Evaluation  

 
PreliminaryEvaluation 
Evaluation and Comparison of Tenders- Documentary Evidence in form of 
copies 
No 1.  Mandatory Requirements Yes/No 

1 Submission of two Tender documents securely bound (Spiral or book) 
and clearly marked (original and copy) by the tenderer. No loose 
documents will be accepted 

 

2 All pages of both (Original & Copy) of tender documents Must be 
sequentially serialized 

   

 

3 Form of Tender duly completed, signed and stamped.   
4 Business questionnaire duly completed, signed and stamped.   
5 Completed Tender Securing declaration   
6 Duly signed and stamped site visit certificate  
7 Copy of KRA PIN certificate   

8 Copy of Valid Tax Compliance Certificate/exemption certificate  

9 Copy of Certificate of Incorporation/Registration certified by 
commissioner of oaths or issuing authority to show that applicant is a 
registered company and is legally authorized to do business in Kenya, 
accompanied by certified Form CR12 

 

10 Valid certified copy of NCA Certification for the respective Category i.e 
Class- NCA 5 and above  

 

11 Valid certified NCA registration certificate as a building works contractor.  

12 Original Bid bond (from bank) of 2% of the total contract price valid for 
a period of 180 days from date of tender opening. 

 

13 Written commitment letter that bidder shall furnish employer with 
insurance cover for the proposed project. 

 

14 Copy of valid certified CRB certificate.  
15 Declaration of litigation history on any procurement matters  
16 Valid single business permit from the relevant County Government  
17 Copies of audited accounts for the last three years (2015, 2016 & 2017)  

 
At this stage, the tenderer’s submission will e i t h e r  be responsive or non-
responsive. Failure to provide ANY of the above mandatory requirements will 
lead to disqualification 
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Technical Evaluation Criteria 
 

No   
 

Requirements  
 

Evidence  
 

Max. 
Score  

 

Score 
Awarded  

1 Experience  
 

Previous experience 
detailing similar projects 
undertaken successfully 
within the last four years 
evidenced by letters of 
reference from clients, 
completion certificates for 
the respective projects to 
the proposed works in terms 
of the physical size and 
complexity (10 marks, each 
client 1 mark) 
Over 10 clients – 10 marks 

10  
 

 

Three of the contracts 
should be valued at least 
100 million and above. 
(15marks). 
100 and above -Each 
@5marks 
60-99 @3marks 
Below 60 @1mark 

15  

Experience under the 
construction contracts in the 
role as a main contractor or 
sub-contractor for at least 3 
years (5marks) 

5  

 Qualified 
Technical Staff 

Provide employment/ 
appointment letters, 
contracts of the key 
personnel including length 
of service/ termination date. 
- 
15 years & above 10mks, 
11 - 14 yrs  - 8Mks 

 6 - 10 yrs  - 6marks  
 1-5 yrs 3mks 

(at least 2 Technical staff) 
 
CVs, academic and 
professional certificates and 
evidence of registrations 
with professional bodies. 
Building/ civil engineer- 5 
mks 

20  
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No   
 

Requirements  
 

Evidence  
 

Max. 
Score  

 

Score 
Awarded  

Diploma in building/ 
quantity surveyor- 3 marks 
Project manager-2mks 

 Work Plan/ 
work 
methodology 

Proposed construction 
period for the project 
accompanied by detailed 
work plan & methodology 

15  

 Equipment Give a list and type of 
relevant equipment (related 
to this tender) owned by 
firm evidenced by ownership 
documents. Where not 
owned by company, provide 
documentary evidence of 
leased equipment as 
required. At least 1mk each. 

5  

 Ongoing 
contracts 

The total value of an 
outstanding works on the 
ongoing contracts and 
should not exceed the 
average annual turnover for 
the last two years; 

5  

Site staff 
Site staff shall possess minimum levels set below and academic certificate for all 

staff: 
 HQ Staff 

 
At least 2No. Personnel be 
based at HQ (2marks) 
 

10  

 Site Agent 
 Qualification = HND In 

Construction Engineering or 
Equivalent(2marks) 
 

 

 Foreman 
 

General Experience= 5 
Yrs=(1mark) 
Specific Experience = 3Yrs 
(1mark) 
 
Qualification = Dip. 
Construction Engineering or 
Equivalent 
General Experience = 5 
yrs(2marks) 
Specific Experience  = 3 Yrs 
(2marks) 

 

 Site visit Site visit certificate signed by 
Employer. 

5  
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No   
 

Requirements  
 

Evidence  
 

Max. 
Score  

 

Score 
Awarded  

Financial capacity 

 Audited 
statements 

Audited Statements for the 
last three years (5 marks) 
Financial position/Profit and 
loss account/ratio for the 
last three (3) years 
(5marks) 

10  

 Total Score  100  
Only bidders who score 70% and above will proceed to financial 
evaluation stage. Those who score below 70% will be eliminated at this 
stage from the entire evaluation process and will not be considered for 
further evaluation 

 
 
Financial Evaluation 
Only the tender that has conformed to the technical requirements and is the lowest 
bidder will be considered 
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SECTION V: CONDITIONS OF CONTRACT 
 

1.1 In this Contract, except where context otherwise requires, the following terms shall 
be interpreted as indicated; 

 
“Bill of Quantities” means the priced and completed Bill of Quantities forming 
part of the tender. 
 
“Compensation Events” are those defined in Clause 24 hereunder. 
 
“The Completion Date” means the date of completion of the Works as certified by 
the Project Manager, in accordance with Clause 31. 
 
“The Contract” means the agreement entered into between the Employer and the 
Contractor as recorded in the Agreement Form and signed by the parties including 
all attachments and appendices thereto and all documents incorporated by 
reference therein to execute, complete, and maintain the Works, 
 
“The Contractor” refers to the person or corporate body who’s tender to carry out 
the Works has been accepted by the Employer. 
 
“The Contractor’s Tender” is the completed tendering document submitted by the 
Contractor to the Employer. 
 
“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 
 
“Days” are calendar days; “Months” are calendar months. 
 
“A Defect” is any part of the Works not completed in accordance with the Contract. 
 
“The Defects Liability Certificate” is the certificate issued by Project Manager 
upon correction of defects by the Contractor. 
 
“The Defects Liability Period” is the period named in the Contract Data and 
calculated from the Completion Date. 
 
“Drawings” include calculations and other information provided or approved by 
the Project Manager for the execution of the Contract. 
 
“Day works” are Work inputs subject to payment on a time basis for labor and 
the associated materials and plant. 
 
“Employer”, or the “Procuring entity” as defined in the Public Procurement 
Regulations (i.e. Central or Local Government administration, Universities, Public 
Institutions and Corporations, etc.) is the party who employs the Contractor to 
carry out the Works. 
 
 
“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the 
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Site for the execution of the Works. 
 
“The Intended Completion Date” is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date may be 
revised only by the Project Manager by issuing an extension of time or an acceleration 
order. 
 
“Materials” are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 
 
“Plant” is any integral part of the Works that shall have a mechanical, electrical, 
chemical, or biological function. 
 
“Project Manager” is the person named in the Appendix to Conditions of Contract (or 
any other competent person appointed by the Employer and notified to the 
Contractor, to act in replacement of the Project Manager) who is responsible for 
supervising the execution of the Works and administering the Contract and shall be 
an “Architect” or a “Quantity Surveyor” registered under the Architects and 
Quantity Surveyors Act Cap 525 or an “Engineer” registered under Engineers 
Registration Act Cap 530. 
 
“Site” is the area defined as such in the Appendix to Condition of Contract. 
 
“Site Investigation Reports” are those reports that may be included in the 
tendering documents which are factual and interpretative about the surface and 
subsurface conditions at the Site. 
 
“Specifications” means the Specifications of the Works included in the Contract and 
any modification or addition made or approved by the Project Manager. 
 
“Start Date” is the latest date when the Contractor shall commence execution of the 
Works. It does not necessarily coincide with the Site possession date(s). 
 
“A Subcontractor” is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the Work in the Contract, which includes Work on the 
Site. 
 
“Temporary works” are works designed, constructed, installed, and removed by the 
Contractor which are needed for construction or installation of the Works. 
 
“A Variation” is an instruction given by the Project Manager which varies the Works. 
 
“The Works” are what the Contract requires the Contractor to construct, install, and 
turnover to the Employer, as defined in the Appendix to Conditions of Contract. 
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2.0 Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter, and the other way around. Headings have no 
significance. Words have their normal meaning in English Language unless 
specifically defined. The Project Manager will provide instructions clarifying 
queries about these Conditions of Contract 

 
2.2 If sectional completion is specified in the Appendix to Conditions of Contract, 

reference in the Conditions of Contract to the Works, the Completion Date 
and the Intended Completion Date apply to any section of the Works (other 
than references to the Intended Completion Date for the whole of the 
Works). 

 
2.3 The following documents shall constitute the Contract documents and shall 

be interpreted in the following order of priority; 
 

(1) Agreement, 
 
(2) Letter of Acceptance, 
 
(3) Contractor’s Tender, 
 
(4) Appendix to Conditions of Contract, 
 
(5) Conditions of Contract, 
 
(6) Specifications, 
 
(7) Drawings, 
 
(8) Bill of Quantities, 
 
(9) Any other documents listed in the Appendix to Conditions of 

Contract as forming part of the Contract. 
 

Immediately after the execution of the Contract, the Project Manager shall 
furnish both the Employer and the Contractor with two copies each of all 
the Contract documents. Further, as and when necessary the Project 
Manager shall furnish the Contractor [always with a copy to the Employer] 
with three [3] copies of such further drawings or details or descriptive 
schedules as are reasonably necessary either to explain or amplify the 
Contract drawings or to enable the Contractor to carry out and complete 
the Works in accordance with these Conditions. 

 
3.1 Language and Law 

 
3.2 Language of the Contract and the law governing the Contract shall be English 

language and the Laws of Kenya respectively unless otherwise stated. 
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4 Project Manager’s Decisions 
 

4.1 Except where otherwise specifically stated, the Project Manager will 
decide contractual matters between the Employer and the Contractor in 
the role representing the Employer. 

 
5 Delegation 

5.1 The Project Manager may delegate any of his duties and responsibilities 
to others after notifying the Contractor. 

 
6 Communications 
 

6.1 Communication between parties shall be effective only when in writing. A 
notice shall be effective only when it is delivered. 

 
7 Subcontracting 

 
7.1 The Contractor may subcontract with the approval of the Project 

Manager but may not assign the Contract without the approval of the 
Employer in writing. Subcontracting shall not alter the Contractor’s 
obligations. 

 
8 Other contractors 

 
8.1 The Contractor shall cooperate and share the site with other contractors in 

case of any, public authorities, utilities and procuring entity between the 
dates given in the schedule of other contractors, the contractor shall provide 
facilitates and services for them as prescribed in the schedule. The employer 
may modify the schedule and shall notify the contractor of such 
modifications.   

 
9 Personnel 

 
9.1 The Contractor shall employ the key personnel named in the Qualification 

Information, to carry out the functions stated in the said Information 
or other personnel approved by the Project Manager. The Project Manager 
will approve any proposed replacement of key personnel only if their 
relevant qualifications and abilities are substantially equal to or better than 
those of the personnel listed in the Qualification Information. If the 
Project Manager asks the Contractor to remove a person who is a 
member of the Contractor’s staff or work force, stating the reasons, the 
Contractor shall ensure that the person leaves the Site within seven days 
and has no further connection with the Work in the Contract. 

   
10   Works 

 
10.1 The Contractor shall construct and install the Works in accordance 

with the Specifications and Drawings. The Works may commence on the 
Start Date and shall be carried out in accordance with the Program 
submitted by the Contractor, as updated with the approval of the Project 
Manager, and complete them by the Intended Completion Date. 
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11 Safety and Temporary Works 

 
11.1 The Contractor shall be responsible for the design of temporary works. 

However before erecting the same, he shall submit his designs including 
specifications and drawings to the Project Manager and to any other 
relevant third parties for their approval. No erection of temporary works 
shall be done until such approvals are obtained. 

 
11.2 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary works and all drawings prepared 
by the Contractor for the execution of the temporary or permanent Works, 
shall be subject to prior approval by the Project Manager before they can 
be used. 

 
11.3 The Contractor shall be responsible for the safety of all activities on the Site. 

 
12. Discoveries 

 
12.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on Site shall be the property of the Employer. The Contractor 
shall notify the Project Manager of such discoveries and carry out the 
Project Manager’s instructions for dealing with them. 

 
13. Work Program 

 
13.1 Within the time stated in the Appendix to Conditions of Contract, the 

Contractor shall submit to the Project Manager for approval a program 
showing the general methods, arrangements, order, and timing for all 
the activities in the Works. An update of the program shall be a program 
showing the actual progress achieved on each activity and the effect of the 
progress achieved on the timing of the remaining Work, including any 
changes to the sequence of the activities. 

 
     The Contractor shall submit to the Project Manager for approval an 

updated program at intervals no longer than the period stated in the 
Appendix to Conditions of Contract. If the Contractor does not submit 
an updated program within this period, the Project Manager may withhold 
the amount stated in the said Appendix from the next payment 
certificate and continue to withhold this amount until the next payment 
after the date on which the overdue program has been submitted. The 
Project Manager’s approval of the program shall not alter the 
Contractor’s obligations. The Contractor may revise the program and 
submit it to the Project Manager again at any time. A revised program 
shall show the effect of Variations and Compensation Events. 

 
14. Possession of Site 

14.1 The Employer shall give possession of all parts of the Site to the 
Contractor. If possession of a part is not given by the date stated in the 
Appendix to Conditions of Contract, the Employer will be deemed to have 
delayed the start of the relevant activities, and this will be a Compensation 
Event. 
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15. Access to Site 

 
15.1 The Contractor shall allow the Project Manager and any other person 

authorized by the Project Manager, access to the Site and to any place 
where work in connection with the Contract is being carried out or is 
intended to be carried out. 

 
16. Instructions 

 
16.1 The Contractor shall carry out all instructions of the Project Manager which 

are in accordance with the Contract. 
 

17. Extension or Acceleration of Completion Date 
 

17.1 The Project Manager shall extend the Intended Completion Date if a 
Compensation Event occurs or a variation is issued which makes it 
impossible for completion to be achieved by the Intended Completion 
Date without the Contractor taking steps to accelerate the remaining 
Work, which would cause the Contractor to incur additional cost. The 
Project Manager shall decide whether and by how much to extend the 
Intended Completion Date within 21 days of the Contractor asking the 
Project Manager in writing for a decision upon the effect of a 
Compensation Event or variation and submitting full supporting 
information. If the Contractor has failed to give early warning of a delay 
or has failed to cooperate in dealing with a delay, the delay caused by 
such failure shall not be considered in assessing the new (extended) 
Completion Date. 

 
17.2 No bonus for early completion of the Works shall be paid to the Contractor 

by the Employer. 
 
 
 
18. Management Meetings 
 

18.1 A Contract management meeting shall be held monthly and attended 
by the Project Manager and the Contractor. Its business shall be to 
review the plans for the remaining Work and to deal with matters raised 
in accordance with the early warning procedure. The Project Manager 
shall record the minutes of management meetings and provide copies of 
the same to those attending the meeting and the Employer. The 
responsibility of the parties for actions to be taken shall be decided by the 
Project Manager either at the management meeting or after the 
management meeting and stated in writing to all who attended the 
meeting. 

 
19. Early Warning 
 

19.1 The Contractor shall warn the Project Manager at the earliest 
opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the Work, increase the Contract Price or 
delay the execution of the Works. The Project Manager may require the 
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Contractor to provide an estimate of the expected effect of the future 
event or circumstance on the Contract Price and Completion Date.
 The estimate shall be provided by the Contractor as soon as 
reasonably possible. 

 
19.2 The Contractor shall cooperate with the Project Manager in making and 

considering proposals on how the effect of such an event or circumstance can 
be avoided or reduced by anyone involved in the Work and in carrying out 
any resulting instructions of the Project Manager. 

 
20. Defects 
 

The Project Manager shall inspect the Contractor’s work and notify the 
Contractor of any defects that are found. Such inspection shall not affect the 
Contractor’s responsibilities. The Project Manager may instruct the Contractor 
to search for a defect and to uncover and test any Work that the Project 
Manager considers may have a defect. Should the defect be found, the cost of 
uncovering and making good shall be borne by the Contractor, However, if there 
is no defect found, the cost of uncovering and making good shall be treated 
as a variation and added to the Contract Price. 

 
 

20.1 The Project Manager shall give notice to the Contractor of any defects before 
the end of the Defects Liability Period, which begins at Completion, and is 
defined in the Appendix to Conditions of Contract. The Defects Liability Period 
shall be extended for as long as defects remain to be corrected. 

 
20.2 Every time notice of a defect is given, the Contractor shall correct the notified 

defect within the length of time specified by the Project Manager’s notice. If 
the Contractor has not corrected a defect within the time specified in the 
Project Manager’s notice, the Project Manager will assess the cost of having 
the defect corrected by other parties and such cost shall be treated as a 
variation and be deducted from the Contract Price. 

 
21. Bills of Quantities 

 
21.1 The Bills of Quantities shall contain items for the construction, installation, 

testing and commissioning of the Work to be done by the Contractor. The 
Contractor will be paid for the quantity of the Work done at the rate in 
the Bills of Quantities for each item. 

 
21.2 If the final quantity of the Work done differs from the quantity in the Bills of 

Quantities for the particular item by more than 25 percent and provided the 
change exceeds 1 percent of the Initial Contract price, the Project Manager 
shall adjust the rate to allow for the change. 
 

21.3 If requested by the Project Manager, the Contractor shall provide the Project 
Manager with a detailed cost breakdown of any rate in the Bills of Quantities. 
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22. Variations 
 

22.1 All variations shall be included in updated programs produced by the 
Contractor. 

 
 
 

22.2 The Contractor shall provide the Project Manager with a quotation for 
carrying out the variations when requested to do so. The Project 
Manager shall assess the quotation, which shall be given within seven 
days of the request or within any longer period as may be stated by the 
Project Manager and before the Variation is ordered. 

 
 

22.3 If the work in the variation corresponds with an item description in the Bills of 
Quantities and if in the opinion of the Project Manager, the quantity of work is 
not above the limit stated in Clause 21.2 or the timing of its execution does not 
cause the cost per unit of quantity to change, the rate in the Bills of Quantities 
shall be used to calculate the value of the variation. If the cost per unit of 
quantity changes, or if the nature or timing of the work in the variation does 
not correspond with items in the Bills of Quantities, the quotation by the 
Contractor shall be in the form of new rates for the relevant items of Work. 

 
If the Contractor’s quotation is unreasonable, the Project Manager may order 
the variation and make a change to the Contract price, which shall be based 
on the Project Manager’s own forecast of the effects of the variation on the 
Contractor’s costs 

 
22.4 If the Project Manager decides that the urgency of varying the Work would 

prevent a quotation being given and considered without delaying the Work, no 
quotation shall be given and the variation shall be treated as a Compensation 
Event. 

 
 
 

22.5 The Contractor shall not be entitled to additional payment for costs that could 
have been avoided by giving early warning. 

 
 
 

22.6 When the Program is updated, the Contractor shall provide the Project 
Manager with an updated cash flow forecast. 
 

23. Payment Certificates, Currency of Payments and Advance Payments 
 
23.1 The Contractor shall submit to the Project Manager monthly 

applications for payment giving sufficient details of the Work done and 
materials on Site and the amounts which the Contractor considers 
himself to be entitled to. The Project Manager shall check the monthly 
application and certify the amount to be paid to the Contractor within 14 
days. The value of Work executed and payable shall be determined by 
the Project Manager. 
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23.2 The value of Work executed shall comprise the value of the quantities of the 
items in the Bills of Quantities completed; materials delivered on Site, 
variations and compensation events. Such materials shall become the 
property of the Employer once the Employer has paid the Contractor for their 
value. Thereafter, they shall not be removed from Site without the Project 
Manager’s instructions except for use upon the Works. 

 
 
 

23.3 Payments shall be adjusted for deductions for retention. The Employer shall 
pay the Contractor the amounts certified by the Project Manager within 30 
days of the date of issue of each certificate. If the Employer makes a late 
payment, the Contractor shall be paid simple interest on the late payment in 
the next payment. Interest shall be calculated on the basis of number of days 
delayed at a rate three percentage points above the Central Bank of Kenya’s 
average rate for base lending prevailing as of the first day the payment 
becomes overdue. 

 
 
 

23.4 If an amount certified is increased in a later certificate or as a result of an 
award by an Arbitrator, the Contractor shall be paid interest upon the delayed 
payment as set out in this clause. Interest shall be calculated from the date 
upon which the increased amount would have been certified in the absence 
of dispute. 

 
 
 

23.5 Items of the Works for which no rate or price has been entered in will not be 
paid for by the Employer and shall be deemed covered by other rates and 
prices in the Contract. 

 
23.6 The Contract Price shall be stated in Kenya Shillings. All payments to the 

Contractor shall be made in Kenya Shillings in case of the foreign currency it 
will be in the proportion indicated in the tender or agreed prior to the 
execution of the Contract Agreement and indicated therein. The rate of 
exchange for the calculation of the amount of foreign currency payment 
shall be the rate of exchange indicated in the Appendix to Conditions of 
Contract. If the Contractor indicated foreign currencies for payment 
other than the currencies of the countries of origin of related goods and 
services the Employer reserves the right to pay the equivalent at 
the time of payment in the currencies of the countries of such goods 
and services. The Employer and the Project Manager shall be notified 
promptly by the Contractor of any changes in the expected foreign 
currency requirements of the Contractor during the execution of the 
Works as indicated in the Schedule of Foreign Currency Requirements. 

 
23.7 In the event that an advance payment is granted (procuring entity 

reserves the right to decline advance payment), the following shall apply:-  
 

a) The Procuring Entity shall make advance payment to the Contractor 
of the amounts stated in the Contract Data Sheet by the date stated 
in the Contract Data Sheet, against provision by the Contractor of an 
Unconditional Bank Guarantee in a form and by a bank acceptable to 
the Procuring Entity in amounts and currencies equal to the advance 

28 
 



payment.  The Guarantee shall remain effective until the advance 
payment has been repaid, but the amount of the Guarantee shall be 
progressively reduced by the amounts repaid by the Contractor.  
Interest will not be charged on the advance payment. 

b) The Contractor is to use the advance payment only to pay for 
Equipment, Plant, Materials, and mobilization expenses required 
specifically for execution of the Contract.  The Contractor shall 
demonstrate that advance payment has been used in this way by 
supplying copies of invoices or other documents to the Project 
Manager. 

c) The advance payment shall be repaid by deducting proportionate 
amounts from payments otherwise due to the Contractor, following 
the schedule of completed percentages of the Works on a payment 
basis.  No account shall be taken of the advance payment or its 
repayment in assessing valuations of work done, Variations, price 
adjustments, Compensation Events, Bonuses, or Liquidated 
Damages. 

 
24. Compensation Events 
 

24.1 The following issues shall constitute Compensation Events: 
 

(a) The Employer does not give access to a part of the Site by the Site 
Possession Date stated in the Appendix to Conditions of Contract. 

 
(b) The Employer modifies the List of Other Contractors, etc., in a 

way that affects the Work of the Contractor under the Contract. 
 

(c) The Project Manager orders a delay or does not issue drawings, 
specifications or instructions required for execution of the Works on 
time. 

 
(d) The Project Manager instructs the Contractor to uncover or to 

carry out additional tests upon the Work, which is then found to 
have no defects. 

 
(e) The Project Manager unreasonably does not approve a subcontract 

to be let. 
 

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of the Letter of 
Acceptance from the information issued to tenderers (including 
the Site investigation reports), from information available publicly 
and from a visual inspection of the Site. 

 
(g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Employer or additional work 
required for safety or other reasons. 

 
(h) Other contractors, public authorities, utilities, or the Employer 

does not work within the dates and other constraints stated in the 
Contract, and they cause delay or extra cost to the Contractor. 
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(i) The effects on the Contractor of any of the Employer’s risks. 
 

(j) The Project Manager unreasonably delays issuing a Certificate of 
Completion. 

 
(k) Other compensation events described in the Contract or determined 

by the Project Manager shall apply. 
 

24.2 If a compensation event would cause additional cost or would prevent 
the Work being completed before the Intended Completion Date, the 
Contract Price shall be increased and/or the Intended Completion Date 
shall be extended. The Project Manager shall decide whether and by 
how much the Contract Price shall be increased and whether and by 
how much the Intended Completion Date shall be extended. 

 
As soon as information demonstrating the effect of each compensation 
event upon the Contractor’s forecast cost has been provided by the 
Contractor, it shall be assessed by the Project Manager, and the Contract 
Price shall be adjusted accordingly. If the Contractor’s forecast is 
deemed unreasonable, the Project Manager shall adjust the Contract 
Price based on the Project Manager’s own forecast. The Project 
Manager will assume that the Contractor will react competently and 
promptly to the event. 

  
24.3 The Contractor shall not be entitled to compensation to the extent that 

the Employer’s interests are adversely affected by the Contractor not 
having given early warning or not having co-operated with the Project 
Manager. 

 
24.4 Prices shall be adjusted for fluctuations in the cost of inputs only if 

provided for in the Appendix to Conditions of Contract. 
 

24.5 The Contractor shall give written notice to the Project Manager of his 
intention to make a claim within thirty days after the event giving rise 
to the claim has first arisen. The claim shall be submitted within thirty 
days thereafter. Provided always that should the event giving rise to the 
claim of continuing effect, the Contractor shall submit an interim claim 
within the said thirty days and a final claim within thirty days of the end of 
the event giving rise to the claim. 

 
25. Price Adjustment 
 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties 
and other levies are changed between the date 30 days before the 
submission of tenders for the Contract and the date of Completion. The 
adjustment shall be the change in the amount of tax payable by the 
Contractor. 

 
25.2 The Contract Price shall be deemed to be based on exchange rates 

current at the date of tender submission in calculating the cost to the 
Contractor of materials to be specifically imported (by express provisions 
in the Contract Bills of Quantities or Specifications) for permanent 
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incorporation in the Works. Unless otherwise stated in the Contract, if 
at any time during the period of the Contract exchange rates shall be 
varied and this shall affect the cost to the Contractor of such 
materials, then the Project Manager shall assess the net difference in 
the cost of such materials. Any amount from time to time so assessed 
shall be added to or deducted from the Contract Price, as the case may 
be. 

 
25.3 Unless otherwise stated in the Contract, the Contract Price shall be 

deemed to have been calculated in the manner set out below and in 
sub-clauses 25.4 and 25.5 and shall be subject to adjustment in the 
events specified thereunder; 

 
(i) The prices contained in the Contract Bills of Quantities shall be 

deemed to be based upon the rates of wages and other 
emoluments and expenses as determined by the Joint Building 
Council of Kenya (J.B.C.) and set out in the schedule of basic 
rates issued 30 days before the date for submission of tenders. A 
copy of the schedule used by the Contractor in his pricing shall be 
attached in the Appendix to Conditions of Contract. 

 
(ii) Upon J.B.C. determining that any of the said rates of wages or 

other emoluments and expenses are increased or decreased, 
then the Contract Price shall be increased or decreased by the 
amount assessed by the Project Manager based upon the 
difference, expressed as a percentage, between the rate set out in 
the schedule of basic rates issued 30 days before the date for 
submission of tenders and the rate published by the J.B.C. and 
applied to the quantum of labour incorporated within the amount 
of Work remaining to be executed at the date of publication of such 
increase or decrease.  

 
(iii) No adjustment shall be made in respect of changes in the rates of 

wages and other emoluments and expenses which occur after 
the date of Completion except during such other period as may 
be granted as an extension of time under clause 17.0 of these 
Conditions. 

 
25.4 The prices contained in the Contract Bills of Quantities shall be deemed 

to be based upon the basic prices of materials to be permanently 
incorporated in the Works as determined by the J.B.C. and set out in 
the schedule of basic rates issued 30 days before the date for 
submission of tenders. A copy of the schedule used by the Contractor in 
his pricing shall be attached in the Appendix to Conditions of Contract. 

 
25.5 Upon the J.B.C. determining that any of the said basic prices are 

increased or decreased then the Contract Price shall be increased or 
decreased by the amount to be assessed by the Project Manager based 
upon the difference between the price set out in the schedule of basic 
rates issued 30 days before the date for submission of tenders and the 
rate published by the J.B.C. and applied to the quantum of the relevant 
materials which have not been taken into account in arriving at the 
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amount of any interim certificate under clause 23 of these Conditions 
issued before the date of publication of such increase or decrease. 

 
25.6 No adjustment shall be made in respect of changes in basic prices of 

materials which occur after the date for Completion except during such 
other period as may be granted as an extension of time under clause 17.0 
of these Conditions. 

 
 
 

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect 
of any materials included in the schedule of basic rates. 

 
26. Retention 
 

26.1 The Employer shall retain from each payment due to the Contractor the 
proportion stated in the Appendix to Conditions of Contract until 
Completion of the whole of the Works. On Completion of the whole of 
the Works, half the total amount retained shall be repaid to the 
Contractor and the remaining half when the Defects Liability Period has 
passed and the Project Manager has certified that all defects notified to 
the Contractor before the end of this period have been corrected. 

 
27. Liquidated Damages 
 

27.1 The Contractor shall pay liquidated damages to the Employer at the rate 
stated in the Appendix to Conditions of Contract for each day that the 
actual Completion Date is later than the Intended Completion Date. 
The Employer may deduct liquidated damages from payments due to 
the Contractor. Payment of liquidated damages shall not alter the 
Contractor’s liabilities. 

 
27.2 If the Intended Completion Date is extended after liquidated damages 

have been paid, the Project Manager shall correct any overpayment of 
liquidated damages by the Contractor by adjusting the next payment 
certificate.  The Contractor shall be paid interest on the overpayment, 
calculated from the date of payment to the date of repayment, at the rate 
specified in Clause 23.30 

 
28. Securities 
 

28.1 The Performance Security shall be provided to the Employer no later than 
the date specified in the Letter of Acceptance and shall be issued in an 
amount and form and by a reputable bank acceptable to the Employer 
and denominated in Kenya Shillings. The Performance Security shall be 
valid until a date 30 day beyond the date of issue of the Certificate of 
Completion. 

 
29. Day works 
 

29.1 If applicable, the Day works rates in the Contractor’s tender shall be used 
for small additional amounts of Work only when the Project Manager 
has given written instructions in advance for additional work to be paid 
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for in that way. 
 

29.2 All work to be paid for as Day works shall be recorded by the Contractor 
on Forms approved by the Project Manager. Each completed form shall 
be verified and signed by the Project Manager within two days of the 
Work being done. 

 
29.3 The Contractor shall be paid for Day works subject to obtaining signed 

Day works forms. 
 
30. Liability and Insurance 
 

30.1 From the Start Date until the Defects Correction Certificate has been 
issued, the following are the Employer’s risks: 

 
(a) The risk of personal injury, death or loss of or damage to property 

(excluding the Works, Plant, Materials and Equipment), which are 
due to; 

 
(i) use or occupation of the Site by the Works or for the purpose 

of the Works, which is the unavoidable result of the Works, or 
 

(ii) Negligence, breach of statutory duty or interference with 
any legal right by the Employer or by any person employed 
by or contracted to him except the Contractor. 

 
 
 

(b) The risk of damage to the Works, Plant, Materials, and Equipment 
to the extent that it is due to a fault of the Employer or in 
Employer’s design, or due to war or radioactive contamination 
directly affecting the place where the Works are being executed. 

 
From the Completion Date until the Defects Correction Certificate has 
been issued, the risk of loss of or damage to the Works, Plant, and 
Materials is the Employer’s risk except loss or damage due to; 

 
(a) a defect which existed on or before the Completion Date. 

 
(b) an event occurring before the Completion Date, which 

was not itself the Employer’s risk 
 

(c) the activities of the Contractor on the Site after the Completion 
Date. 

 
 

30.2 From the Start Date until the Defects Correction Certificate has been 
issued, the risks of personal injury, death and loss of or damage 
to property (including, without limitation, the Works, Plant, 
Materials, and Equipment) which are not Employer’s risk are 
Contractor’s risks. The Contractor shall provide, in the joint names 
of the Employer and the Contractor, insurance cover from the Start 
Date to the end of the Defects Liability Period, in the amounts stated 
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in the Appendix to Conditions of Contract for the following events; 
(a) loss of or damage to the Works, Plant, and Materials; 
(b) loss of or damage to Equipment; 
(c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the Contract, 
and 

(d) Personal injury or death. 
 

30.3 Policies and certificates for insurance shall be delivered by the Contractor 
to the Project Manager for the Project Manager’s approval before the Start 
Date. All such insurance shall provide for compensation required to 
rectify the loss or damage incurred. 

 
30.4 If the Contractor does not provide any of the policies and certificates 

required, the Employer may affect the insurance which the Contractor 
should have provided and recover the premiums from payments 
otherwise due to the Contractor or, if no payment is due, the payment 
of the premiums shall be a debt due. 

 
30.5 Alterations to the terms of insurance shall not be made without the 

approval of the Project Manager. Both parties shall comply with any 
conditions of insurance policies. 

 
 
 
31. Completion and taking over 
 

31.1 Upon deciding that the Works are complete, the Contractor shall issue 
a written request to the Project Manager to issue a Certificate of 
Completion of the Works. The Employer shall take over the Site and the 
Works within seven [7] days of the Project Manager’s issuing a Certificate 
of Completion. 

 
32. Final Account 
 

32.1 The Contractor shall issue the Project Manager with a detailed account of 
the total amount that the Contractor considers payable to him by the 
Employer under the Contract before the end of the Defects Liability Period. 
The Project Manager shall issue a Defects Liability Certificate and certify 
any final payment that is due to the Contractor within 30 days of receiving 
the Contractor’s account if it is correct and complete. If it is not, the 
Project Manager shall issue within 30 days a schedule that states the scope 
of the corrections or additions that are necessary.  If the final account is 
still unsatisfactory after it has been resubmitted, the Project Manager shall 
decide on the amount payable to the Contractor and issue a Payment 
Certificate.  The Employer shall pay the Contractor the amount due in the 
Final Certificate within 60 days. 

 
33. Termination 
 

33.1 The Employer or the Contractor may terminate the Contract if the 
other party causes a fundamental breach of the Contract.  These 
fundamental breaches of Contract shall include, but shall not be limited 
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to, the following; 
(a) the Contractor stops work for 30 days when no stoppage of work 

is shown on the current program and the stoppage has not been 
authorized by the Project Manager; 

(b) the Project Manager instructs the Contractor to delay the progress 
of the Works, and the instruction is not withdrawn within 30 days; 

(c) the Contractor is declared bankrupt or goes into liquidation other 
than for a Reconstruction or amalgamation; 

(d) a payment certified by the Project Manager is not paid by the 
Employer to the Contractor within 30 days (for Interim Certificate) 
or 60 days (for Final Certificate) of issue. 

(e) the Project Manager gives notice that failure to correct a particular 
defect is a fundamental breach of Contract and the Contractor 
fails to correct it within a reasonable period of time determined by 
the Project Manager; 

(f) the Contractor does not maintain a security, which is 
required. 

 
33.2 When either party to the Contract gives notice of a breach of Contract 

to the Project Manager for a cause other than those listed under Clause 
33.1 above, the Project Manager shall decide whether the breach is 
fundamental or not. 

 
33.3 Notwithstanding the above, the Employer may terminate the Contract 

for convenience. 
 

33.4 If the Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site as soon 
as reasonably possible. The Project Manager shall immediately thereafter 
arrange for a meeting for the purpose of taking record of the Works 
executed and materials, goods, equipment and temporary buildings on 
Site. 

 
34.   Payment Upon Termination 
 

34.1 If the Contract is terminated because of a fundamental breach of 
Contract by the Contractor, the Project Manager shall issue a certificate 
for the value of the Work done and materials ordered and delivered to 
Site up to the date of the issue of the certificate. Additional liquidated 
damages shall not apply. If the total amount due to the Employer exceeds 
any payment due to the Contractor, the difference shall be a debt 
payable by the Contractor. 

 
34.2 If the Contract is terminated for the Employer’s convenience or 

because of a fundamental breach of Contract by the Employer, the 
Project Manager shall issue a certificate for the value of the Work done, 
materials ordered, the reasonable cost of removal of equipment, 
repatriation of the Contractor’s personnel employed solely on the Works, 
and the Contractor’s costs of protecting and securing the Works. 

 
34.3 The Employer may employ and pay other persons to carry out and complete 

the Works and to rectify any defects and may enter upon the Works and use 
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all materials on the Site, plant, equipment and temporary works. 
 

34.4 The Contractor shall, during the execution or after the completion of 
the Works under this clause remove from the Site as and when required, 
within such reasonable time as the Project Manager may in writing 
specify, any temporary buildings, plant, machinery, appliances, goods 
or materials belonging to or hired by him, and in default the Employer 
may (without being responsible for any loss or damage) remove and sell 
any such property of the Contractor, holding the proceeds less all costs 
incurred to the credit of the Contractor. 
Until after completion of the Works under this clause the Employer shall 
not be bound by any other provision of this Contract to make any 
payment to the Contractor, but upon such completion as aforesaid and 
the verification within a reasonable time of the accounts therefore the 
Project Manager shall certify the amount of expenses properly incurred 
by the Employer and, if such amount added to the money paid to the 
Contractor before such determination exceeds the total amount which 
would have been payable on due completion in accordance with this 
Contract the difference shall be a debt payable to the Employer by the 
Contractor; and if the said amount added to the said money be less 
than the said total amount, the difference shall be a debt payable by the 
Employer to the Contractor. 

 
 

35. Release from Performance 
 

35.1 If the Contract is frustrated by the outbreak of war or by any other event 
entirely outside the control of either the Employer or the Contractor, the 
Project Manager shall certify that the Contract has been frustrated. The 
Contractor shall make the Site safe and stop Work as quickly as possible 
after receiving this certificate and shall be paid for all Work carried out 
before receiving it. 

 
36. Corrupt gifts and payments of commission 
 

The Contractor shall not; 
 

(a) Offer or give or agree to give to any person in the service of the Employer 
any gift or consideration of any kind as an inducement or reward for 
doing or forbearing to do or for having done or forborne to do any act in 
relation to the obtaining or execution of this or any other Contract for 
the Employer or for showing or forbearing to show favor or disfavor to 
any person in relation to this or any other contract for the Employer. 

 
(b) Enter into this or any other contract with the Employer in connection 

with which commission has been paid or agreed to be paid by him or 
on his behalf or to his knowledge, unless before the Contract is made 
particulars of any such commission and of the terms and conditions of 
any agreement for the payment thereof have been disclosed in writing 
to the Employer. 

 
Any breach of this Condition by the Contractor or by anyone employed 
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by him or acting on his behalf (whether with or without the knowledge 
of the Contractor) shall be an offence under the provisions of the 
Public Procurement Regulations 

issued under The Exchequer and Audit Act Cap 412 of the 
Laws of Kenya. 

 
37. Settlement of Disputes 
 

37.1 In case any dispute or difference shall arise between the Employer or 
the Project Manager on his behalf and the Contractor, either during the 
progress or after the completion or termination of the Works, such 
dispute shall be notified in writing by either party to the other with a 
request to submit it to arbitration and to concur in the appointment of an 
Arbitrator within thirty days of the notice. The dispute shall be referred 
to the arbitration and final decision of a person to be agreed between 
the parties. Failing agreement to concur in the appointment of an 
Arbitrator, the Arbitrator shall be appointed by the Chairman or Vice 
Chairman of any of the following professional institutions; 

(i) Architectural 
Association of 
Kenya 

(ii) Institute of Quantity 
Surveyors of Kenya 

(iii) Association of Consulting 
Engineers of Kenya 

(iv) Chartered Institute of 
Arbitrators (Kenya Branch) 

(v) Institution of 
Engineers of 
Kenya 

 
On the request of the applying party. The institution written to 
first by the aggrieved party shall take precedence over all other 
institutions. 

 
37.2 The arbitration may be on the construction of this Contract or on any 

matter or thing of whatsoever nature arising thereunder or in 
connection therewith, including any matter or thing left by this Contract 
to the discretion of the Project Manager, or the withholding by the Project 
Manager of any certificate to which the Contractor may claim to be 
entitled to or the measurement and valuation referred to in clause 23.0 
of these conditions, or the rights and liabilities of the parties 
subsequent to the termination of Contract. 

 
37.3 Provided that no arbitration proceedings shall be commenced on any 

dispute or difference where notice of a dispute or difference has not 
been given by the applying party within ninety days of the occurrence 
or discovery of the matter or issue giving rise to the dispute. 

 
37.4 Notwithstanding the issue of a notice as stated above, the arbitration 

of such a dispute or difference shall not commence unless an attempt 
has in the first instance been made by the parties to settle such dispute 
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or difference amicably with or without the assistance of third parties. 
Proof of such attempt shall be required. 

 
37.5 Notwithstanding anything stated herein the following matters may be 

referred to arbitration before the practical completion of the Works or 
abandonment of the Works or termination of the Contract by either party: 
37.5.1 The appointment of a replacement 

Project Manager upon the said person 
ceasing to act. 

37.5.2 Whether or not the issue of an instruction by 
the Project Manager is empowered by these 
Conditions. 

37.5.3  Whether or not a certificate has been 
improperly withheld or is not in accordance with 
these Conditions. 

 
37.5.4 Any dispute or difference arising in respect of 

war risks or war damage. 
 

37.6 All other matters shall only be referred to arbitration after the 
completion or alleged completion of the Works or termination or 
alleged termination of the Contract, unless the Employer and the 
Contractor agree otherwise in writing. 

 
37.7 The Arbitrator shall, without prejudice to the generality of his powers, have 

powers to direct such measurements, computations, tests or valuations as 
may in his opinion be desirable in order to determine the rights of the 
parties and assess and award any sums which ought to have been the 
subject of or included in any certificate. 

 
37.8 The Arbitrator shall, without prejudice to the generality of his powers, have 

powers to open up, review and revise any certificate, opinion, decision, 
requirement or notice and to determine all matters in dispute which shall 
be submitted to him in the same manner as if no such certificate, opinion, 
decision requirement or notice had been given. 

 
The award of such Arbitrator shall be final and binding upon the parties. 
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SECTION VI: APPENDIX TO CONTRACT DATA SHEET (CDS) 
 

Contract Data Sheet 
 

Instructions for completing the Contract Data Sheet 
NO Description 

 
 
 

1 

A. General 
 
(Itemise Definitions to take the same numbering as per the General 
Conditions) 
 
The Procuring Entity is:   Kenya Veterinary Board P.O Box 513 -00605, 
NAIROBI 
 
The Adjudicator shall be Jointly agreed with the procuring entity 
 
The Defects Liability Period is 180days. 
 
The Project Manager is County Works Officer, State Department of 
Public Works P.O. Box 42267, Nairobi 
 
The name and identification number of the Contract is:the proposed 
Resource Centre Phase I at Kenya Veterinary Board– Uthiru - Nairobi  
 
          Tender number:  KVB/T/4/2018-2019 
 
The Start Date shall be agreed by the Project Manager 
 
The Intended Completion Date for the whole of the Works shall be 25weeks 
from the date of site possession 
 
The following documents also form part of the Contract:  

1. Form of tender and price schedule submitted by the tenderer 
2. Priced Bills of Quantities 
3. Special conditions of the contract 
4. General conditions of the contract 
5. The general specifications and particular specifications 
6. Instruction to Tenderers  
7. The procuring entities notification of award 
8. The performance bond 

 
The Site is located at Uthiru -Nairobi 
 

2. THERE IS NO SECTIONAL COMPLETION DATE 
 

3. The language of the Contract documents is ENGLISH LANGUAGE. 
The law that applies to the Contract is the Kenyan Law. 
 

4. The minimum insurance covers shall be CONTRACTORS ALL RISK INSURANCE 
5. The other measures include: 

39 
 



NO Description 
a. Minimising the number of migrant workers employed on the project 

and household in the site camp 
 
b. Providing access to voluntary counselling and testing (VCT) 

 
c. Providing psychological support and health care including prevention 

and treatment of opportunistic infections for workers infected and 
affected, as well as their families 

 
d. Providing condoms (male and female) to workers 

6. The Site Possession Date shall be AGREED with the project manager 
7. The Contractor Shall Submit a Programme for the Works within 14 days of 

delivery of the Letter of Acceptance. 

8. The Defects Liability Period is 180 days. 

9. There will be no interim payment 

10. The contract “is not” subject to price adjustment in accordance with the 
General Conditions of Contract. 

11. The amount of retention is 10 percent of value of works of Interim Payment 
Certificate’. 

12 Limit of retention will be 5% of contract price. 

13 The rate of liquidated damages is 0.5 percent of contract price per day 

14 The maximum amount of liquidated damages is 10% of Contract Price 

15 There is no bonus for early completion 

16 There shall be no advance payment 

17 Performance bond shall be 10% of contract sum issued by recognised Bank 
in Kenya.  

18 Finishing the Contract 

 As built drawings shall be supplied by the contractor by date agreed with the 
project manager 
 
Operating manual shall be supplied by the contractor by date agreed by the 
project manager 
 
The amount to be withheld by the Project Manager in the case the contractor 
does not submit as built drawings is 1 percent of the contract price 
 
The amount to be withheld by the Project Manager in the case the contractor 
does not submit operating manual is 1 percent of the contract price 
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SECTION VII: TENDER FORMS 
 
1. Form of Tender 
2. ConfidentialBusinessQuestionnaireForm 
3. Tender-Securing Declaration  
4. Certificate of Bidder’s Visit to Site 
5. Litigation History 
6. Schedule of Construction Works Carried Out by The Bidder in The Last Three Years 
7. Schedule of Ongoing Projects 
8. Non-Completed Works Beyond Completion Date 
9. Schedule Key Personnel 
10. Work Methodology 
11. Details of Sub-Contractors 
12. Anti-Corruption Declaration Commitment/ Pledge 
13. Form of Tender Security 
14. Letter of Acceptance 
15. Form of Agreement 
16. Performance Bank Guarantee 
17. Bank Guarantee for Advance Payment 
18. Letter of Notification of Award 
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1 Form of Tender 
 
____________________[date] 

 
To: .................................................................................. [name and address of 
Procuring Entity] 

 
We offer to execute the .................................................................................... 
................................................................... [name and identification number of 
contract] in accordance with the Conditions of Contract accompanying this Tender for 
the Contract Price of............................................................. [Amount in numbers], 
....................................................................................................... [amount in 
words] .................................. [name of currency]. 
 
The Contract shall be paid in the following currencies: 

Currency Percentage 
payable in 
currency 

Rate of exchange: 
one foreign equals 

[insert local] 

Inputs for which foreign 
currency is required 

(a)    

(b)    

The advance payment required is: - 
 

Amount Currency 

(a)  

(b)  

We accept the appointment of [name proposed in Tender Data Sheet] as the adjudicator. 
or 
We do not accept the appointment of [name proposed in Tender Data Sheet] as the 
Adjudicator and propose instead that [name] be appointed as Adjudicator, whose daily 
fees and biographical data are attached. 
 
We are not participating, as Tenders, in more than one Tender in this Tendering 
process other than alternative Tenders in accordance with the Tendering documents. 

 
Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 
part of the contract has not been declared ineligible by the Kenya Government under 
Kenya’s laws or any other official regulations. 
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This Tender and your written acceptance of it shall constitute a binding Contract between 
us. 
We understand that you are not bound to accept the lowest or any Tender you receive. 
We hereby confirm that this Tender complies with the Tender validity and Tender Security 
required by the Tendering documents and specified in the Tender Data Sheet.  
 
Authorized Signature:         
 
Name and Title of Signatory:          
 
Name of Tenderer:           
 
Address:            
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2. CONFIDENTIALBUSINESS QUESTIONNAIRE FORM 
 

You are requested to give the particulars indicated in Part 1 and either 
Part 2(a), 2(b) or 2 (c) (Whichever applied to your type of business) and 
part 3(a) & 3(b) that is mandatory. You are advised that it is a serious 
offence to give false information on this form 

 
 
Mandatory 
 
Part 1 – General: Business Name………………………………………………………. 

……………………….…………………… . Location of business premises. ……….…… 

…………………………………………  Plot No…………………………………………… 

Street/Road ………………………………………………. 
 
Postal Address ……………………………. Tel No. ………………. Company Mobile 
………………………………. E mail address…………………………….………………….  
Contact Person …………………………………………Mobile……………………...………. 
 
Nature of Business………………………………………………………………………………. 
 
 
 
 
 

Complete part 2(a), 2(b) or 2(c)  
 
 

Part 2 (a) – Sole Proprietor 
 

Your name in full ……………………………………………………... 

 Age ………………………... Nationality ………………………………… 

Country of origin ……………………………………. 

    Citizenship details ………………………………………………………………………………… 
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Part 2 (b) Partnership 

Given details of partners as follows: 
 
Name Nationality Citizenship 
Details Shares 1. 

……………………………………………………………………………………………………………………
  

2. 

 3. 
……………………………………………………………………………………………………………………

  
 
 

 
 
Part 2 (c ) – Registered Company Private or Public 
………………………………………………………………………………………………………. 

 
State the nominal and issued capital of company: Nominal Kshs………………………….. 

  
Issued Kshs. ………………………………… 

 
Given details of all directors as follows; 

 
Name Nationality Citizenship Details       Shares 

 
1……………………………………………………………………………………………………………………

  
2.……………………………………………………………………………………………………………………

 
3.……………………………………………………………………………………………………………………

  
4.……………………………………………………………………………………………………………………

  
5 
………………………………………………………………………………………………………………………

  
 

Mandatory 
 

Part 3 (a) – Pursuant to section 59(1)(a), (2) and (3) of the Public Procurement 
Assets and Disposal Act Related Regulations. This must be signed by all Directors 
Partner (s) /Sole Proprietor of the Company (or any other applicable legislation in 
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the Country of registration) 
 
1 /we the Director(s) of Company/Firm ………………………………………………………. hereby 
declare that I /we are not a board member, employee or even a relative to any 
employee of Kenya Veterinary Board 
 
Given details of partners /Directors /Sole proprietor as follows: 

Name Nationality Citizenship Details Signature 

1………………………………………………………………………………………………………………………………
 2……………………………………………………………………………………………………………………

 3……………………………………………………………………………………………………………………
 4……………………………………………………………………………………………………………………

 5……………………………………………………………………………………………………………………
 

 
Mandatory 

 
Part 3(b) Public Procurement & Assets Disposal Act 2015 and related regulations or 

any other applicable legislation in the Country of registration). 
 

Pursuant to section 41 of the Public Procurement and Assets Disposal Act 2015, 
I/ we the Directors/Partners/Sole Proprietor of this Company/Firm 
……………………………………………………...confirm that we have not been debarred 
in Kenya not to Participate in any Tender/Bidding in Kenya. 

 
Name  Nationality  Citizenship Details  Signature  

1………………………………………………………………………….……………………………………………. 

2. 
……………………………………………………………………………………………………………………….…… 
 
3.………………………………………………………………………………………………………………….…… 
 
4. ……………………………………………………………………………………………………………….……. 
 
5 …………………………………………………………………………………………………………………………. 
 

NB: If a Kenya Citizen, indicate under “Citizenship Details” whether by Birth, 
Naturalization or Registration. 

 
 
 
Sign ………………………………Date …………………………… Stamp…………… 
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3. TENDER-SECURING DECLARATION (MANDATORY)  

 
 

 
    Date     
 
 

To  
The Chief Executive Officer 
Kenya Veterinary Board. 
P.O. Box 513-00605 
NAIROBI 
 
 
We (name and address)  
 
       Declare the following: 
 
That we; 
 

a) Have not been debarred from participating in public procurement. 
 

b) Have not been involved in and will not be involved in corrupt and fraudulent 
practices regarding public procurement. 

 
 
 
 ------------------------------------------------------------------------------- 
 Name of Bidder    Signature    Date 
 
 
 
(To be signed by authorized representative and officially stamped) 
Corporate Seal (where appropriate) 
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4. CERTIFICATE OF BIDDER’S VISIT TO SITE 
 
This is to certify that 
 
[Name/s] …………………………………………………………………………………… 
 
Being the authorized representative/Agent of [Name of bidder] 
 
………………………………………………………………………………………………………… 
Participated in the organized inspection visit of the site of the works for the 
 

PROPOSED KENYA VETERINARY BOARD RESOURCE CENTRE 
PHASE I AT VETERINARY RESEARCH LABORATORIES KABETE ON– 
UTHIRU NAIROBI 

 
 
Held   on………………………. day of……………………………20………………………. 
 
 
Signed…………………………………………………………………………………………. 

(Employer’s Representative) 
 

……………………………………………………………………………….………………… 
 
………………………………………   ………………………………….. 

(Name of Employer’s Representative)   (Designation) 
 
 
NOTE: This form is to be completed at the time of the organized site visit 
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5. LITIGATION HISTORY 
 
Information on litigation history in which the Bidder was involved. 
 
OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT 

INVOLVED (KSHS) 
 
 
 
 
 
 

 
 
 
 
 
 

 

 
I certify that the above information is correct. 

 
 
…………………………….  …………………………………….. 
Date      Signature of Bidder 
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6.  SCHEDULE OF CONSTRUCTION WORKS CARRIED OUT BY THE BIDDER 
IN THE LAST FOUR YEARS. 
 
COMPLETED WORKS 
DESCRIPTION OF 
WORKS 

NAME OF CLIENT VALUE OF 
WORKS (KSHS) 
* 

YEAR COMPLETED/ 
REMARKS 

 
 
 
 
 
 

 
 
 
 
 
 
 

   

 
Note: Bidders shall attach certified copies of letters of award (for each listed project), 

certified copies of completion certificates. 
 

I certify that the above works were successfully carried out by this Bidder. 
 
…………………………          ……………………… 
(Signature of Bidder)                        (Date)      
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7. SCHEDULE OF ONGOING PROJECTS 
 
DESCRIPTI
ON OF 
WORKS 

NAME 
OF 
CLIENT 

DATE OF 
COMMENC
EMENT 

DATE OF 
COMPLET
ION 

VALUE OF 
WORKS 
(KSHS) 

VALUE 
COMPLETED 
UP TO DATE 
% 

PHYSIC
ALLY 
COMPLE
TED UP 
TO 
DATE % 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      

 
Note: 1. Bidders shall attach certified copies of letters of award (for each listed 

project) and any certified evidence for executed works e.g. copy of 
recent payment certificate. 

 
2. Bidders must indicate all their on-going works as at the time of 

bidding. Any non-disclosure shall constitute non-responsiveness) 
 

I certify that the above works are being carried out by me and that the above 
information is correct. 

 
 
…………………………     ……………………… 
(Signature of Bidder)             (Date)    
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8.  NON-COMPLETED WORKS BEYOND COMPLETION DATE 
 
DESCRIPTION OF 
WORKS 

NAME OF 
CLIENT 

VALUE OF 
WORKS (KSHS) * 

YEAR 
COMPLETED/ 
REMARKS 

 
 

 
 
 
 
 
 

   

    

    

    

    

    

 
 
Note: Bidders shall attach certified copies of letters of award (for each listed project), 

certified evidence for executed works for non-completed projects e.g. copy of recent 
payment certificate. 

 
I certify that the above works were successfully carried out by this Bidder. 
 
 
…………………………          ……………………… 

(Signature of Bidder)         (Date)      
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9  KEY PERSONNEL 
 
DESIGNATION NAME NATIONALIT

Y 
SUMMARY OF QUALIFICATIONS AND 
EXPERIENCE 

 
 
 
 
 
Headquarters 
 
Partner/Director 
or other key 
staff (give 
designation) 
 

  Qualification
s 

General 
Experienc
e (Yrs.) 

Specific 
Experienc
e (Yrs.) 

   

     

 
 
Site Office 
 
Site Agent 

 

     

 
Foreman 

 

     

 
Note: The Bidder shall list in this schedule the key personnel he will employ from the 

Contractor’s headquarters and from the Contractor’s site office to direct and 
execute the work together with their qualifications, experience, position held and 
nationality in accordance with the Conditions of Contract. Bidders shall attach 
certified copies of academic certificates, and CVs of all key staff. 

 
 

          I certify that the above information is correct. 
 
 
 
…………………………     ……………………… 
(Signature of Bidder)           
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10. WORK METHODOLOGY 
 
Give a brief description of how you intend to carry out the work including traffic 
management and quality assurance of works, in not less than three (3) pages and not 
more than five (5) pages (typed, font 12 and single spaced). 
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11. DETAILS OF SUB-CONTRACTORS 
 
If the Tenderer wishes to sublet any portions of the Works under any heading, he 
must give below details of the sub-contractors he intends to employ for each 
portion. 
 
Failure to comply with this requirement may invalidate the tender. 

(1) Portion of Works to be sublet:……………………………  

[i) Full name of Sub-contractor and address of head office:       

 …………………………………………………………… 
 

(ii) Sub-contractor’s experience of similar works carried out in the last 4 years 
with 

 
  Contract value: ………………………………………………………… 
 

……………………………………………………………………………… 
 
(2) Portion of Works to sublet:…………………………………………………… 
 

(i) Full name of sub-contractor and address of head office:
 ……………………….………………………………………………………… 

 
…………………………………………………………………………….. 

 
(ii) Sub-contractor’s experience of similar works carried out in the last 4years 

with contract value: …………………………… 
 

 
 
 
 
 

[Signature of Tenderer) Date 
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12. ANTI-CORRUPTION DECLARATION COMITMENT/ PLEDGE 
 
 
  
I/We……………………………………………………………………………. 
 
of Street, Building, P O Box…………………………………………………………… 
 
………………………………………………………………………………………….. 
 
 
Contact/Phone/E mail…………………………………………………………………. 
 
declare that Public Procurement is based on a free and fair competitive Tendering process 
which should not be open to abuse. 
 
I/We ...…………………………………………………………………………………. 
 
declare that I/We will not offer or facilitate, directly or indirectly, any inducement or 
reward to any public officer, their relations or business associates, in connection with  
 
Tender/Tender No ……………………….………………………………………………. 
 
for or in the subsequent performance of the contract if I/We am/are successful. 
 
 
 
Authorized Signature................................................................................................ 
 
 
Name and Title of Signatory……………………………………………………… 
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13. FORM OF TENDER SECURITY  
 
WHEREAS ………………………………………. (hereinafter called “the Tenderer”) has 
submitted his tender dated………………………… for the construction 
of ………………………………………………………………… (Name of Contract) 

 
KNOW ALL PEOPLE by these presents that WE ……………………… having our registered 
office at ……………… (hereinafter called “the Bank”), are bound unto 
…………………………… (hereinafter called “the Employer”) in the sum of 
Kshs.……………………… for which payment well and truly to be made to the said 
Employer, the Bank binds itself, its successors and assigns by these presents sealed 
with the Common Seal of the said Bank this 
……………. Day of ………20………… 

 
THE CONDITIONS of this obligation are: 

 
1. If after tender opening the tenderer withdraws his tender during the period 

of tender validity specified in the instructions to tenderers 
Or  

 
2. If the tenderer, having been notified of the acceptance of his tender by the 

Employer during the period of tender validity: 
 

(a) fails o r  r e f u s e s  t o  execu te  t h e  f o r m  o f  Ag r e em en t  i n  
accordance  w i t h   the Instructions to Tenderers, if required; or 

(b) fails  or  refuses  to  furnish  the  Performance  Security,  in  accordance  with  
the Instructions to Tenderers; 

 
We undertake to pay to the Employer up to the above amount upon receipt 
of his first written demand, without the Employer having to substantiate his 
demand, provided that in his demand the Employer will note that the amount 
claimed by him is due to him, owing to the occurrence of one or both of 
the two conditions, specifying the occurred condition or conditions. 

 
This guarantee will remain in force up to and including thirty (30) days after 
the period of tender validity, and any demand in respect thereof should reach 
the Bank not later than the said date. 
 

 
[Date [ [signature of the Bank] 

 
 

[Witness]       [Seal 
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14. LETTER OF ACCEPTANCE 

 
[Letterhead paper of 

the Employer]  
 
 
 
  [date] 

 
To:     

[name of the Contractor] 
 
____________________________________________   

[address of the Contractor] 
 
Dear Sir, 

 
This is to notify you that your Tender dated              for the execution of   
                             [name of the Contract and identification number, as 
given in the Tender documents] for the Contract Price of Kshs. 
___________________ [amount in figures] [Kenya Shillings_ (amount in 
words)] in accordance with the Instructions to Tenderers is hereby accepted. 

 
You are hereby instructed to proceed with the execution of the said Works in 
accordance with the Contract documents. 

 
Authorized Signature ……………………………………… Name and 

Title of Signatory ………………………………… Attachment: 

Agreement 
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15. FORM OF AGREEMENT 
 
 
 
THIS AGREEMENT, made the day of   20           
between     of 
[or whose registered office is situated at]                                      
(hereinafter called “the Employer”) of the one part AND 
    Of [or whose 
registered office is situated at]                                         
(hereinafter called “the Contractor”) of the other part. 

 
WHEREAS THE Employer is desirous that the Contractor executes 

 
(Name and identification number of Contract) (Hereinafter called “the Works”) 
located 
at [Place/location of the Works]and the 
Employer has accepted the tender submitted by the Contractor for the execution 
and completion of such Works and the remedying of any defects therein for the 
Contract Price of 
Kshs [Amount in figures], Kenya 
Shillings [Amount in words]. 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this Agreement, words and expressions shall have the same 

meanings as are respectively assigned to them in the Conditions of 
Contract hereinafter referred to. 

 
2. The following documents shall be deemed to form and shall be read and 

construed as part of this Agreement i.e. 
 

(i) Letter of Acceptance 
(ii) Form of Tender 
(iii) Conditions of Contract Part I 
(iv) Conditions of Contract Part II and Appendix to Conditions of  

Contract 
(v) Specifications 
(vi) Drawings 
(vii) Priced Bills of Quantities 

 
3. In consideration of the payments to be made by the Employer to the Contractor 

as hereinafter mentioned, the Contractor hereby covenants with the Employer 
to execute and complete the Works and remedy any defects therein in 
conformity in all respects with the provisions of the Contract. 

 
4.The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects therein, the 
Contract Price or such other sum as may become payable under the provisions of 
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the Contract at the times and in the manner prescribed by the Contract. 
 

IN WITNESS whereof the parties thereto have caused this Agreement to be 
executed the day and year first before written. 

 
The common Seal of    
Was hereunto affixed in the presence of    
 
Signed Sealed, and Delivered by the said 
 

 
 

Binding Signature of Employer    
 

Witness 
 
 
 

Binding Signature of Witness    
 
Binding Signature of Contractor    

 
 
In the presence of (i) Name   

 
Address   

 
Signature   
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16. PERFORMANCE BANK GUARANTEE 
 
To: (Name of 
Employer)  (Date) 

  (Address of Employer) 
 
Dear Sir, 
 
WHEREAS (hereinafter called “the Contractor”) has 
undertaken, in pursuance of Contract No. _______dated______________to 
execute_________ (hereinafter called “the Works”); 
 
AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for 
the sum specified therein as security for compliance with his obligations in 
accordance with the Contract; 

 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 
to you, on behalf of the Contractor, up to a total of Kshs. _____ amount of 
Guarantee in figures) Kenya Shillings (amount of 
Guarantee in words), and we undertake to pay you, upon your first written demand 
and without cavil or argument, any sum  or  sums  within  the  limits  of  Kenya  
Shillings _____________________(amount  of Guarantee in words) as aforesaid 
without your needing to prove or to show grounds or reasons for your demand for 
the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the 
Contractor before presenting us with the demand. 

 
We further agree that no change, addition or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the Contract 
documents which may be made between you and the Contractor shall in any way 
release us from any liability under this Guarantee, and we hereby waive notice of 
any change, addition, or modification. 

 
This guarantee shall be valid until the date of issue of the Certificate of 
Completion. 

 
SIGNATURE AND SEAL OF THE GUARANTOR     
Name of Bank     
 
Address     
 
Date     
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17. BANK GUARANTEE FOR ADVANCE PAYMENT 
To:  [name of Employer]   , 
 (Date) 

  [address of Employer] 
 
Gentlemen 
Ref:  [name of Contract] 

 
 
In accordance with the provisions of the Conditions of Contract of the above-
mentioned Contract, We, ___________________________ [name and Address of 
Contractor] (hereinafter called “the Contractor”) shall deposit with [name of 
Employer] a bank guarantee to guarantee his proper and faithful performance 
under the said Contract in an amount of Kshs._________[amount of Guarantee in 
figurers] Kenya Shillings ____________[amount of Guarantee in words]. 

 
We, ____________________[bank  or  financial  institution],  as  instructed  by  the  
Contractor,  agree unconditionally and irrevocably to guarantee as primary 
obligator and not as Surety merely, the payment to [name of Employer] 
on his first demand without whatsoever right of objection on our part and 
without his first claim to the Contractor, in the amount not exceeding Kshs 
_________________________[amount of Guarantee in figures] Kenya Shillings 
_____________________ [amount of Guarantee in words], such amount to be 
reduced periodically by the amounts recovered by you from the proceeds of the 
Contract. 

 
We further agree that no change or addition to or other modification of the 
terms of the Contract or of the Works to be performed thereunder or of any 
of the Contract documents which may be made between [name of Employer] 
and the Contractor, shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition or 
modification. 

 
No drawing may be made by you under this guarantee until we have received 
notice in writing from you that an advance payment of the amount listed above has 
been paid to the Contractor pursuant to the Contract. 

 
This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until___________ (name of Employer) receives full 
payment of the same amount from the Contract.  

 
Yours faithfully, 
 
 
Signature and Seal    

 
Name of the Bank or financial institution    

 
Address     
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Date     
 
Witness: Name:     

 
Address:     

 
Signature:     

 
Date:     
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18. LETTER OF NOTIFICATION OF AWARD 
 

Address of Procuring Entity 
 
 
To:   

 
 
 
 
 
RE: Tender No.   

 
Tender Name   

 
This is to notify that the contract/s stated below under the above-mentioned 
tender have been awarded to you. 

 
 
 
 

1. Please acknowledge receipt of this letter of notification signifying 
your acceptance. 

 
2. The contract/contracts shall be signed by the parties within 30 days of the 

date of this letter but not earlier than 14 days from the date of the letter. 
 
 
 

3. You may contact the officer(s) whose particulars appear below on 
the subject matter of this letter of notification of award. 

 
(FULL PARTICULARS)   

 
 
 
 
 
 
 
 

SIGNED FOR ACCOUNTING OFFICER 
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SECTION VIII: APPLICATION TO PUBLIC PROCUREMENT 
ADMINISTRATIVE REVIEW BOARD 

 
FORM RB 1 

REPUBLIC OF KENYA 
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

 
APPLICATION NO……………. OF……….….20……... 

BETWEEN 
………………………………………………………. APPLICANT 

AND 
…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity) of 
……………dated the…day of ………….20……….in the matter of Tender No………..…of 
…………..20… 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical 
address…………….Fax No……Tel. No……. Email ……………, hereby request the Public 
Procurement Administrative Review Board to review the whole/part of the above-
mentioned decision on the following grounds, namely: - 

1.  
2.  
By this memorandum, the Applicant requests the Board for order/orders that: - 
1. 
2. 
SIGNED ………………. (Applicant) 

Dated on……………. day of ……………/…20… 

 
FOR OFFICIAL USE ONLY 
Lodged with the Secretary Public Procurement Administrative Review Board on ………… 
day of ………....20….……… 
SIGNED 
Board Secretary 
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ITEM DESCRIPTION K.SHS 

 PARTICULAR PRELIMINARIES  

A PRICING ITEMS OF PRELIMINARIES 
Prices SHALL BE INSERTED against items of “preliminaries” in the 
tenderer’s priced Bills of Quantities. The contractor is advised to read 
and understand all preliminary items. 

 

B DESCRIPTION OF THE WORKS 
The PROPOSED works to be carried out under this contract involves; 
Resource Centre PHASE 1 AT KENYA VETERINARY BOARD- includes  
substructure work, Frame, Walling, Doors, Windows, Finishes, Wall 
partitions, Ceiling Finishes, Septic tank and Perimeter Wall.  

 

C MEASUREMENTS 
In the event of any discrepancies arising between the Bills of 
Quantities and the actual works, the site measurements shall 
generally take precedence. However, such discrepancies between any 
contract documents shall immediately be referred to the PROJECT 
MANAGER in accordance with Clause 22 of the Conditions of Contract.  
The discrepancies shall then be treated as a variation and be dealt 
with in accordance with Clause 22 of the conditions of contract. 

 

D LOCATION OF SITE 
The site of the proposed works is located at UTHIRU, KABETE -
NAIROBI. The Contractor is advised to visit the site, to familiarize 
with the nature and position of the site. No claims arising from the 
Contractor’s failure to do so will be entertained. 

 

E SIGNING OF THE TENDER DOCUMENTS 
The bidder shall append his / her signature and / or company ‘s 
rubberstamp on the tender document. 

 

 Carried to collection  

 

PP/1 



 

 
ITEM DESCRIPTION K.SHS 

A DEMOLITIONS AND ALTERATIONS 
The Contractor is to allow for all temporary protection required during 
the works including ordinary and special dust screens, hoardings, 
barriers, warning signs, etc as directed by the Project Manager and  
as necessary for the adequate propping and protection of existing 
property, finishes, workmen employed on the site, employer's agents 
and the public. Any damage or loss incurred due to the insufficiency of 
such protection must be made good by the Contractor. All protective 
devices are to be removed on completion of the works and any 
necessary making good consequent upon this is to be executed to the 
satisfaction of the Project Manager 
The works shall be propped, strutted and supported as necessary 
before any alteration or demolition work commences. Prices shall 
include for all cleaning and preparatory work to structure and finishes 
and for making good to all finishes on completion whether or not 
specifically described. 
Unless described as set aside for re-use all arising debris and surplus 
materials shall be carefully removed from building and carted away 
from the building. 
The Contractor shall be entirely responsible for any breakage or 
damage which may occur to materials required for re-use during their 
removal unless it is certified by the Project Manager that such damage 
or breakage was inevitable as a result of the condition of the item 
concerned. 

 

B CLEARING AWAY 
The Contractor shall remove all temporary works, rubbish, debris and 
surplus materials from the site as they accumulate and upon 
completion of the works, remove and clear away all plant, equipment, 
rubbish, unused materials and stains and leave in a clean and tidy state 
to the reasonable satisfaction of the Project Manager. 
The whole of the works shall be delivered up clean, complete and in 
perfect condition in every respect to the satisfaction of the Project 
Manager. 

 

C CLAIMS 
It shall be a condition of this contract that upon it becoming reasonably 
apparent to the Contractor that he has incurred losses and / or 
expenses due to any of the contract conditions, or by any other reason 
whatsoever, he shall present such a claim or intent to claim notice to 
the PROJECT MANAGER within the contract period. No claim shall be 
entertained upon the expiry of the said contract period. 

 

 Carried to collection  
 
 
 
 
 

PP/2 



 

 
 
 
 

ITEM DESCRIPTION K.SHS 
A PAYMENTS 

The tenderer’s attention is drawn to the fact that the GOVERNMENT DOES 
NOT MAKE ADVANCE PAYMENTS but pays for work done and materials 
delivered to site: all in accordance with Clause 23 of the Conditions of 
Contract Agreement. In order to facilitate this, a list of the general 
component elements for the works is given at the summary page of these 
specifications and the tenderer is requested to break down his tender sum 
commensurate to the said elements. 
 

 

B PREVENTION OF ACCIDENT, DAMAGE OR LOSS 
The Contractor is notified that these works are to be carried out on a 
restricted site where the client is going on with other normal activities. The 
Contractor is thus instructed to take reasonable care in the execution of the 
works as to prevent accidents, damage or loss and disruption of activities 
being carried out by the Client. The Contractor shall allow in his rates any 
expense he deemed necessary by taking such care within the site. 

 

C WORKING CONDITIONS 
The Contractor shall allow in his rates for any interference that he may 
encounter in the course of the works for the Client may in some cases ask 
the Contractor not to proceed with the works until some activities within the 
site are completed, as the facility will be operating as usual during the 
course of the contract. 
 

 

D SIGNBOARD 
Allow for providing, erecting, maintaining throughout the course of the 
Contract and afterwards clearing away a signboard as designed, specified 
and approved by the Project Manager. 
 

 

E LABOUR CAMPS 
The Contractor shall not be allowed to house labour on site.  Allow for 
transporting workers to and from the site during the tenure of the contract. 

 

F MATERIALS FROM DEMOLITIONS 
Any materials arising from demolitions and not re-used shall become the 
property of the Employer. The Contractor shall allow in his rates the cost of 
transporting the demolished materials to the Employer,  

 

 Carried to collection 
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ITEM DESCRIPTION K.SHS 
A PRICING RATES 

The tenderer shall include for all costs in executing the whole of the works, 
including transport, replacing damaged items, fixing, all to comply with the 
said Conditions of Contract. 
 

 

B SECURITY 
The Contractor shall allow for providing adequate security for the works and 
the workers in the course of execution of this contract.  No claim will be 
entertained from the Contractor for not maintaining adequate security for 
both the works and workers. 
 

 

C URGENCY OF THE WORKS 
The Contractor is notified that these “works are urgent” and should be 
completed within the period stated in these Particular Preliminaries. 
The Contractor shall allow in his rates for any costs he/ she deems that 
he/she may incur by having to complete these works within the stipulated 
contract period. 

 

D PAYMENT FOR MATERIALS ON SITE 
All materials for incorporation in the works must be stored on site before 
payment is effected, unless specifically exempted by the Project Manager.  
This is to include materials of the Contractor, nominated sub-Contractors and 
nominated suppliers. 

 

E EXISTING SERVICES 
Prior to the commencement of any work, the Contractor is to ascertain from 
the relevant authority the exact position, depth and level of all existing 
services in the area and he/she shall make whatever provisions may be 
required by the authorities concerned for the support, maintenance and 
protection of such services. 

 

F BID SECURITY 
The Bidder shall furnish, as part of his bid, a bid security of 2% of the 
contract price. 
The bid security shallbe in the form of bank guarantee from approved bank. 
The bid shall be valid for a period of One Hundred and Eighty (180) 
days from the date of Tender Opening. 

 

 Carried to collection  
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ITEM DESCRIPTION K.SHS 

A PERFORMANCE BOND 
A bond of 10% of the contract sum will be required in accordance with 
section vi of the tender document. No payment on account for the works 
executed will be made to the contractor until he has submitted the 
Performance Bond to the Project Manager duly signed, sealed and stamped 
from an approved Bank. 
 

 

B TENDER DOCUMENTS 
Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s. 
 

 

A DELIVERY OF TENDER 
Tenders and all documents in connection therewith, as specified    above 
must be delivered in the addressed envelope which should be properly sealed 
and deposited at the offices as specified in the letter accompanying these 
documents or as indicated in the advertisement. 
Tenders will be opened at the time specified in the letter accompanying these 
Tender Documents or as indicated in the advertisement. Tenders 
delivered/received later than the above time will not be opened. 
 

 

C VALUE ADDED TAX 
The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 
3 Section 21(b) operative from 1st September, 1993 which requires payment 
of VAT on all contracts. The Contractor should therefore include allowance in 
his rates and prices for prices for VAT and any otherGovernment taxes 
currently in force. 
The tenderer is advised that in accordance with Government public notice  
No. 35 & 36 Dated 11th September 2003 operational from 1st October 2003,  
VAT will be deducted against the contract sum at the prevailing rate by the 
Employer and remitted directly to the Commissioner of VAT through all 
interim certificates. It should however be noted that this is not additional tax 
but a new mode of payment for VAT, any excess payment will be refundable 
once the Contractor has submitted monthly returns to the Commissioner of 
VAT who will do the refunds when satisfied that the VAT regulations have 
been complied with. 
 
NB: VAT SHALL be added at the Grand summary page (GS/1) 
 

 

  
Carried to collection 
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ITEM DESCRIPTION K.SHS 

 SPECIAL PRELIMINARIES 
 
PROJECT MANAGEMENT EXPENSES 

 

A Provide a provisional sum of Kenya Shillings Four Hundred Thousand (Kshs  
400,000.00) only for provision of necessary Project Management Stationery 
& Expenses as directed 
 

           
400,000.00 

B Allow for Contractor’s profit and overheads (--------%) 
 

 

C Transport 
The Contractor shall hire for site trips only a vehicle of Toyota or Nissan type 
to be comfortably seat Six persons including maintainlicenses and insurances 
competent driver all to the satisfaction of the Project Manager. The vehicle 
shall be in perfect working conditions for the entire duration of the trip i.e. 
from the Directorate of PublicWorks, Nairobi County Office to the Site and 
Back to the Directorate of Public Works, Nairobi County Office including local 
running. The driver shall be at the sole discretion of the Project Manager for 
the entire duration of the trip until the contract period is concluded officially. 
Reimbursement to the Contractor for providing the transport services will be 
based per trip to the site and back during the currency of the contract. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 Carried to collection  
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ITEM DESCRIPTION K.SHS 
A PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO 

CONTRACT AGREEMENT 
 
The following are the insertions to be made in the appendix to the Contract 
Agreement: - 
 
Period of Final Measurement3 Months From Practical completion 
 
Defects Liability Period 6 Months from Practical completion 
 
Date for Possession                  To be agreed with the Project Manager 
 
Date for Completion               …25... Weeks from date of Possession 
 
Liquidated and Ascertained           At the rate of  Kshs..35,000…per 
week or part thereof 
Prime cost sums for which ………………………………………… 
 
The Contractor desires to tender ……………………………………… 
 
Period of Interim Certificates                                Monthly 
 
Period of Honouring Certificates                           30 days 
 
Percentage of Certified Value Retained                10% 
 
Limit of Retention Fund                                           5% 
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ITEM DESCRIPTION K.SHS 
 Carried to collection  
 COLLECTION 

Brought forward from page PP/1 
 

Brought forward from page PP/2 
 

Brought forward from page PP/3 
 

Brought forward from page PP/4 
 

Brought forward from page PP/5 
 

Brought forward from page PP/6 
 

Brought forward from page PP/7 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO 
SUMMARY OF PRELIMINARIES 
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ITEM DESCRIPTION  

 GENERAL PRELIMINARIES 
 

 

A. PRICING ITEMS OF PRELIMINARIES AND PREAMBLES 
 
Prices will be inserted against items of Preliminaries in the Contractor's priced 
Bills of Quantities and Specification.  
The Contractor shall be deemed to have included in his prices or rates for the 
various items in the Bills of Quantities or Specification for all costs involved in 
complying with all the requirements for the proper execution of the whole of 
the works in the Contract. 
 

 

B. ABBREVIATIONS 
Throughout these Bills, units of measurement and terms are abbreviated and 
shall be all the requirements for the proper execution of the whole of the 
works in the Contract. 
 
C.M.                            Shall mean cubic metre 
S.M.                            Shall mean square metre 
L.M.                            Shall mean linear metre 
MM                              Shall mean Millimetre 
Kg.                              Shall mean Kilogramme 
No.                              Shall mean Number 
Prs.                           Shall mean Pairs 
B.S. - Shall mean the British Standard Specification Published by the British 
Standards Institution, 2 Park Street, London W.I.,   England. 
 
Ditto - Shall mean the whole of the preceding description except as qualified in 
the description in which it occurs. 
 
m.s.                         Shall mean measured separately. 
 
a.b.d                         Shall mean as before described. 
 
 
 
 
 
 
 
 

 

 Carried to collection  
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ITEM DESCRIPTION  
A. EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT 

 
Attendance;Clause B19(a) of the Standard Method of Measurement is deleted 
and the following clause is substituted: - 
 
Attendance on nominated Sub-Contractors shall be given as an item in each 
case shall be deemed to include: allowing use of standing scaffolding, mess 
rooms, sanitary accommodation and welfare facilities; provision of special 
scaffolding where necessary; providing space for office accommodation and   
for storage of plant and materials; providing light and water for their work: 
clearing away rubbish; unloading checking and hoisting: providing electric 
power and removing and replacing duct covers, pipe casings and the like 
necessary for the execution and testing of Sub- Contractors' work and being 
responsible for the accuracy of the same. 
 
Fix Only: - 
"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise 
stated), pay all demurrage charges, load and transport to site where necessary, 
unload, store, unpack, assemble as necessary, distribute to position, hoist and 
fix only. 
 

 

B. EMPLOYER 
The “Employer" is: The CEO, Kenya Veterinary Board 
The term "Employer" and "Government" wherever used in the contract 
document shall be synonymous 
 

 

C. PROJECT MANAGER 
The term "P.M." wherever used in these Bills of Quantities shall be deemed to 
imply the Project Manager as defined in Condition 1 of the Conditions of 
Contract or such person or persons as may be duly authorized to represent him 
on behalf of the Government. 
 

 

D. ARCHITECT 
The term "Architect" shall be deemed to mean "The P.M." as defined above 
whose address unless otherwise notified is Regional Works Officer, P.O. Box 
42267, NAIROBI. 
 
 
 
 
 
 
 
 

 

 Carried to collection  
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ITEM DESCRIPTION  

A QUANTITY SURVEYOR 
The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined 
above whose address unless otherwise notified is Regional Works Officer, P.O. 
Box 42267, NAIROBI. 
 

 

B ELECTRICAL ENGINEER 
The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined 
above whose address unless otherwise notified is Regional Works Officer, P.O. 
Box 42267, NAIROBI. 
 

 

C MECHANICAL ENGINEER 
The term "Mechanical Engineer" shall be deemed to mean "The P.M." as 
defined above whose address unless otherwise notified is Regional Works 
Officer, P.O. Box 42267, NAIROBI. 

 

D 
STRUCTURAL ENGINEER 
The term "Structural Engineer" shall be deemed to mean "The P.M." as defined 
above whose address unless otherwise notified is Regional Works officer, P.O. 
Box 42267, NAIROBI. 

 

E FORM OF CONTRACT 
The Form of Contract shall be as stipulated in the Republic of Kenya's Standard 
Tender Document for Procurement of Building Works (2000 Edition) included 
herein  
The Conditions of Contract are also included herein 
Particulars of insertions to be made in the Appendix to the Contract  
Agreement will be found in the Particular Preliminaries part of these Bills of 
quantities 
 
 
 
 
 
 
 
 
 
 
 
. 

 

 
Carried to collection 
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ITEM DESCRIPTION  
A BOND. 

The Contractor shall find and submit on the Form of Tender an approved bank 
who will be willing to be bound to the Government in an amount equal to ten 
per cent (10) of the Contract amount for the due performances of the Contract 
up to the date of completion as certified by the PROJECT MANAGER and who 
will, when and if called upon, sign a Bond to that effect on the relevant 
standard form included herein. (without the addition of any limitations) on the 
same day as the Contract Agreement is signed, by the Government, the 
Contractor shall furnish within seven days another Surety to the approval of the 
Government. 

 

B PLANT, TOOLS AND VEHICLES 
Allow for providing all scaffolding, plant, tools and vehicles required for the 
works except in so far as may be stated otherwise herein and except for such 
items specifically and only required for the use of nominated Sub-Contractors 
as described herein. No timber used for scaffolding, formwork or temporary 
works of any kind shall be used afterwards in the permanent work. 
 

 

C TRANSPORT. 
Allow for transport of workmen, materials, etc., to and from the site at such 
hours and by such routes as may be permitted by the competent authorities. 
 

 

D MATERIALS AND WORKMANSHIP. 
All materials and workmanship used in the execution of the work shall be of the 
best quality and description unless otherwise stated. The Contractor shall order 
all materials to be obtained from overseas immediately after the Contract is 
signed and shall also ensure they are onsite when required for use in the 
works. The Bills of Quantities shall not be used for the purpose of ordering 
materials. 

 

E SIGN FOR MATERIALS SUPPLIED. 
The Contractor will be required to sign a receipt for all articles and materials 
supplied by the PROJECT MANAGER at the time of taking deliverly thereof, as 
having received them in good order and condition, and will thereafter be 
responsible for any loss or damage and for replacements of any such loss or 
damage with articles and/or materials which will be supplied by the PROJECT 
MANAGER at the current market prices including Customs Duty and V.A.T., all 
at the Contractor's own cost and  expense, to the satisfaction of the PROJECT  
MANAGER 
 

 

 Carried to collection 
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ITEM DESCRIPTION  
A STORAGE OF MATERIALS 

The Contractor shall provide at his own risk and cost where directed on the site 
weather proof lock-up sheds and make good damaged or disturbed surfaces 
upon completion to the satisfaction of the PROJECT MANAGER. 
Nominated Sub-Contractors are to be made liable for the cost of any storage 
accommodation provided especially for their use. 

 

B SAMPLES 
The Contractor shall furnish at his own cost any samples of materials or 
workmanship including concrete test cubes required for the works that may be 
called for by the PROJECT MANAGER for his approval until such samples are 
approved by the PROJECT MANAGER and the PROJECT MANAGER, may reject 
any materials or workmanship not in his opinion to be up to approved samples. 
The PROJECT MANAGER shall arrange for the testing of such materials as he 
may at his discretion deem desirable, but the testing shall be made at the 
expense of the Contractor and not at the expense of the PROJECT MANAGER. 
The Contractor shall pay for the testing in accordance with the current scale of 
testing charges laid down by the Ministry of Roads, Housing and Public Works. 
The procedure for submitting samples of materials for testing and the method 
of marking for identification shall be as laid down by the PROJECT MANAGER. 
The Contractor shall allow in his tender for such samples and tests except those 
in connection with nominated sub-contractors' work. 
 

 

C GOVERNMENT ACTS REGARDING WORKPEOPLE ETC. 
Allow for complying with all Government Acts, Orders and Regulations in 
connection with the employment of Labour and other matters related to the 
execution of the works. In particular the Contractor's attention is drawn to the 
provisions of the Factory Act 1950 and his tender must include for all costs 
arising or resulting from compliance with any Act, Order or Regulation relating 
to Insurances, pensions and holidays for workpeople or so the safety, health 
and welfare of the workpeople.  
The Contractor must make himself fully acquainted with current Acts and 
Regulations, including Police Regulations regarding the movement, housing, 
security and control of labour, labour camps, passes for transport, etc. It is 
most important that the Contractor, before tendering, shall obtain from the 
relevant Authority the fullest information regarding all such regulations and/or 
restrictions which may affect the organization of the works, supply and control 
of labour, etc., and allow accordingly in his tender. No claim in respect of want 
of knowledge in this connection will be entertained. 
 
 
 
 

 

 Carried to collection  
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ITEM DESCRIPTION  
A SECURITY OF WORKS ETC. 

The Contractor shall be entirely responsible for the security of all the works 
stores, materials, plant, personnel, etc., both his own and sub-contractors' and 
must provide all necessary watching, lighting and other precautions as 
necessary to ensure security against theft, loss or damage and the protection of 
the public. 
 

 

B PUBLIC AND PRIVATE ROADS. 
Maintain as required throughout the execution of the works and make good any 
damage to public or private roads arising from or consequent upon the 
execution of the works to the satisfaction of the local and other competent 
authority and the PROJECT MANAGER 
 

 

C EXISTING PROPERTY. 
The Contractor shall take every precaution to avoid damage to all existing 
property including roads, cables, drains and other services and he will be held 
responsible for and shall make good all such damage arising from the execution 
of this contract at his own expense to the satisfaction of the PROJECT 
MANAGER 

 

D VISIT SITE AND EXAMINE DRAWINGS. 
The Contractor is recommended to examine the drawings and visit the site the 
location of which is described in the Particular Preliminaries hereof. He shall be 
deemed to have acquainted himself therewith as to its nature, position, means 
of access or any other matter which, may affect his tender. No claim arising 
from his failure to comply with this recommendation will be considered. 
 

 

E ACCESS TO SITE AND TEMPORARY ROADS. 
Means of access to the Site shall be agreed with the PROJECT MANAGER prior 
to commencement of the work and Contractor must allow for building any 
necessary temporary access roads for the transport of the materials, plant and 
workmen as may be required for the complete execution of the works including 
the provision of temporary culverts, crossings, bridges, or any other means of 
gaining access to the Site. Upon completion of the works, the Contractor shall 
remove such temporary access roads; temporary culverts, bridges, etc., and 
make good and reinstate all works and surfaces disturbed to the satisfaction of 
the PROJECT MANAGER. The Contractor should also allow for relocating 
existing fence (approx. 30 metres long). 
 
 
 
 
 

 

 Carried to collection 
 

 

GP/6 



 

ITEM DESCRIPTION  
A AREA TO BE OCCUPIED BY THE CONTRACTOR 

The area of the site which may be occupied by the Contractor for use of 
storage and for the purpose of erecting workshops, etc., shall be defined on 
site by the PROJECT MANAGER 
 

 

B OFFICE ETC. FOR THE PROJECT MANAGER 
The Contractor shall provide, erect and maintain where directed on site and 
afterwards dismantle the site office of the standard type, complete with 
furniture. He shall also provide a strong metal trunk complete with strong hasp 
and staple fastening and two keys. He shall provide, erect and maintain a 
lockup type water or bucket closet for the sole use of the PROJECT MANAGER 
including making temporary connections to the drain where applicable to the 
satisfaction of Government and Medical Officer of Health and shall provide 
services of cleaner and pay all conservancy charges and keep both office and 
closet in a clean and sanitary condition from commencement to the completion 
of the works and dismantle and make good disturbed surfaces. The office and 
closet shall be completed before the Contractor is permitted to commence the 
works. The Contractor shall make available on the Site as and when required by 
the "PROJECT MANAGER" a modern and accurate level together with levelling 
staff, ranging rods and 50 metre metallic or linen tape. 
 

 

C WATER AND ELECTRICITY SUPPLY FOR THE WORKS 
The Contractor shall provide at his own risk and cost all necessary water, 
electric light and power required for use in the works. The Contractor must 
make his own arrangements for connection to the nearest suitable water main 
and for metering the water used. He must also provide temporary tanks and 
meters as required at his own cost and clear away when no longer required and 
make good on completion to the entire satisfaction of the PROJECT MANAGER. 
The Contractor shall pay all charges in connection herewith. No guarantee is 
given or implied that sufficient water will be available from mains and the 
Contractor must make his own arrangements for augmenting this supply at his 
own cost. Nominated Sub--contractors are to be made liable for the cost of any 
water or electric current used and for any installation provided especially for 
their own use. 
 

 

D SANITATION OF THE WORKS 
The Sanitation of the works shall be arranged and maintained by the  
Contractor to the satisfaction of the Government and/or Local Authorities,  
Labour Department and the PROJECT MANAGER 
 
 
 

 

 Carried to collection 
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ITEM DESCRIPTION  
A SUPERVISION AND WORKING HOURS 

The works shall be executed under the direction and to the entire satisfaction 
in all respects of the PROJECT MANAGER who shall at all times during normal 
working hours have access to the works and to the yards and workshops of the 
Contractor and sub-Contractors or other places where work is being prepared 
for the contract. 
 

 

B PROVISIONAL SUMS. 
The term "Provisional Sum" wherever used in these Bills of Quantities shall 
have the meaning stated in Section A item A7(i) of the Standard Method of 
Measurement. Such sums are net and no addition shall be made to them. 
 

 

C PRIME COST (OR P.C.) SUMS. 
The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of  
Quantities shall have the meaning stated in Section A item A7 (ii) of the  
Standard Method of Measurement. Persons or firms nominated by the PROJECT 
MANAGER to execute work or to provide and fix materials or goods are 
described herein as Nominated Sub-Contractors. Persons or firms so nominated 
to supply goods or materials are described herein as Nominated Suppliers. 
 

 

D PROGRESS CHART. 
The Contractor shall provide within two weeks of Possession of Site and in 
agreement with the PROJECT MANAGER a Progress Chart for the whole of the 
works including the works of Nominated Sub-Contractors; one copy to be 
handed to the PROJECT MANAGER and a further copy to be retained on Site. 
Progress to be recorded and chart to be amended as necessary as the work 
proceeds. 
 

 

C. ADJUSTMENT OF P.C. SUMS. 
In the final account all P.C. Sums shall be deducted and the amount properly 
expended upon the PROJECT MANAGER'S order in respect of each of them 
added to the Contract sum. The Contractor shall produce to the PROJECT 
MANAGER such quotations, invoices or bills, properly receipted, as may be 
necessary to show the actual details of the sums paid by the Contractor. Items 
of profit upon P.C. Sums shall be adjusted in the final account pro-rata to the 
amount paid. Items of "attendance"  
 
 
 
 
 
 
 

 

 
Carried to collection 
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ITEM DESCRIPTION  

A ADJUSTMENT OF P.C. SUMS. Ctd……. 
 Should the Contractor be permitted to tender and his tender be accepted of 
any work for which a P.C. Sum is included in these Bill of Quantities profit and 
attendance will be allowed at the same rate as it would be if the work were 
executed by a Nominated Sub-Contractor. 
 

 

B ADJUSTMENT OF PROVISIONAL SUMS. 
In the final account all Provisional Sums shall be deducted and the value of the 
work properly executed in respect of them upon the PROJECT MANAGER's 
order added to the Contract Sum. Such work shall be valued as described for 
Variations but should any part of the work be executed by a Nominated 
Subcontractor, the value of such work or articles for the work to be supplied by 
a Nominated Supplier, the value of such work or articles shall be treated as a 
P.C. Sum and profit and attendance comparable to that contained in the priced 
Bills of Quantities for similar items added. 
 

 

C NOMINATED SUB-CONTRACTORS 
When any work is ordered by the PROJECT MANAGER to be executed by 
nominated sub-contractors, the Contractor shall enter into sub-contracts and 
shall thereafter be responsible for such sub-contractors in every respect. Unless 
otherwise described the Contractor is to provide for such Subcontractors any or 
all of the facilities described in these Preliminaries. The Contractor should price 
for these with the nominated Sub-contract Contractor's work concerned in the 
P.C. Sums under the description "add for Attendance". 
 

 

D DIRECT CONTRACTS 
Notwithstanding the foregoing conditions, the Government reserves the right to 
place a "Direct Contract" for any goods or services required in the works which 
are covered by a P.C. Sum in the Bills of Quantities and to pay for the same 
direct. In any such instances, profit relative to the P.C. Sum the priced Bills of 
Quantities will be adjusted as described for P.C. Sums and allowed. 
 
 
 
 
 
 
 
 
 
 

 

 
Carried to collection  

 

GP/9 



 

ITEM DESCRIPTION  
A ATTENDANCE UPON OTHER TRADESMEN, ETC. 

The Contractor shall allow for the attendance of trade upon trade and shall 
afford any tradesmen or other persons employed for the execution of any work 
not included in this Contract every facility for carrying out their work and also 
for use of his ordinary scaffolding. The Contractor, however, shall not be 
required to erect any special scaffolding for them. The Contractor shall perform 
such cutting away for and making good after the work of such tradesmen or 
persons as may be ordered by the PROJECT MANAGER and the work will be 
measured and paid for to the extent executed at rates provided in these Bills. 
 

 

B INSURANCE 
The Contractor shall insure as required in Clause 30 of the Conditions of  
Contract. No payment on account of the work executed will be made to the 
Contractor until he has satisfied the PROJECT MANAGER either by production of 
an Insurance Policy or and Insurance Certificate that the provision of the 
foregoing Insurance Clauses has been complied with in all respects. Thereafter 
the PROJECT MANAGER shall from time to time ascertain that premiums are 
duly paid up by the Contractor who shall if called upon to do so, produce the 
receipted premium renewals for the PROJECT MANAGER's inspection. 
 

 

C PROVISIONAL WORK 
All work described as "Provisional" in these Bills of Quantities is subject to 
remeasurement in order to ascertain the actual quantity executed for which 
payment will be made. All "Provisional" and other work liable to adjustment 
under this Contract shall left uncovered for a reasonable time to allow all 
measurements needed for such adjustment to be taken by the PROJECT 
MANAGER. Immediately the work is ready for measuring, the Contractor shall 
give notice to the PROJECT MANAGER. If the Contractor makes default in these 
respects he shall if the PROJECT MANAGER so directs uncover the work to 
enable all measurements to be taken and afterwards reinstate at his own 
expense. 

 

D ALTERATIONS TO BILLS, PRICING, ETC. 
Any unauthorized alteration or qualification made to the text of the Bills of 
Quantities may cause the Tender to be disqualified and will in any case be 
ignored. The Contractor shall be deemed to have made allowance in his prices 
generally to cover any items against which no price has been inserted in the 
priced Bills of Quantities. All items of measured work shall be priced in detail 
and the Tenders containing Lump Sums to cover trades or groups of work must 
be broken down to show the price of each item before they will be accepted. 
 
 

 

 Carried to collection 
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ITEM DESCRIPTION  
A BLASTING OPERATIONS 

Blasting will only be allowed with the express permission of the PROJECT  
MANAGER in writing. All blasting operations shall be carried out at the  
Contractor's sole risk and cost in accordance with any Government regulations 
in force for the time being, and any special regulations laid down by the 
PROJECT MANAGER governing the use and storage of explosives. 
 

 

B MATERIALS ARISING FROM EXCAVATIONS 
Materials of any kind obtained from the excavations shall be the property of 
the Government. Unless the PROJECT MANAGER directs otherwise such 
materials shall be dealt with as provided in the Contract. Such materials shall 
only be used in the works, in substitution of materials which the Contractor 
would otherwise have had to supply with the written permission of the 
PROJECT MANAGER Should such permission be given, the Contractor shall 
make due allowance for the value of the materials so used at a price to be 
agreed. 

 

C PROTECTION OF THE WORKS. 
Provide protection of the whole of the works contained in the Bills of  
Quantities, including casing, casing up, covering or such other means as may 
be necessary to avoid damage to the satisfaction of the PROJECT MANAGER 
and remove such protection when no longer required and make good any 
damage which may nevertheless have been done at completion free of cost to 
the Government. 

 

D REMOVAL OF RUBBISH ETC. 
Removal of rubbish and debris from the Buildings and site as it accumulates 
and at the completion of the works and remove all plant, scaffolding and 
unused materials at completion. 
 

 

E WORKS TO BE DELIVERED UP CLEAN 
Clean and flush all gutters, rainwater and waste pipes, manholes and drains, 
wash (except where such treatment might cause damage) and clean all floors, 
sanitary fittings, glass inside and outside and any other parts of the works and 
remove all marks, blemishes, stains and defects from joinery, fittings and 
decorated surfaces generally, polish door furniture and bright parts of 
metalwork and leave the whole of the buildings watertight, clean, perfect and 
fit for occupation to the approval of the PROJECT MANAGER 
 
 
 

 

 Carried to collection 
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ITEM DESCRIPTION  
A. GENERAL SPECIFICATION. 

For the full description of materials and workmanship, method of execution of 
the work and notes for pricing, the Contractor is referred to the Ministry of 
Roads, Public Works and Housing General Specification dated 1976 or any 
subsequent revision thereof which is issued as a separate document, and which 
shall be allowed in all respects unless it conflicts with the General  
Preliminaries, Trade Preambles or other items in these Bills of Quantities. 
 

 

B. TRAINING LEVY 
The Contractor's attention is drawn to legal notice No. 237 of October, 1971, 
which requires payment by the Contractor of a Training Levy at the rate of 1/4 
% of the Contract sum on all contracts of more than Kshs. 50,000.00 in value. 
 

 

C. MATERIALS ON SITE 
All materials for incorporation in the works must be stored on or adjacent to 
the site before payment is effected unless specifically exempted by the 
PROJECT MANAGER. This includes the materials of the Main Contractor, 
Nominated Sub-Contractors and Nominated Suppliers. 
 

 

D. HOARDING 
The Contractor shall enclose all the site under construction with a hoarding 
2400 mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade 
treated sawn cypress timber posts firmly secured at 1800 mm centres with two 
75 x 50 mm 2nd grade treated sawn cypress timber rails. The Contractor is in 
addition required to take all precautions necessary for the safe custody of the 
works, materials, plant, public and Employer's property on the site. 
 

 

E. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT 
The Contractor shall constantly keep on the works a literate English speaking 
Agent or Representative, competent and experienced in the kind of work 
involved who shall give his whole experience in the kind of work involved and 
shall give his whole time to the superintendence of the works. Such Agent or 
Representative shall receive on behalf of the Contractor all directions and 
instructions from the Project Manager and such directions shall be deemed to 
have been given to the Contractor in accordance with the Conditions of 
Contract.  
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ITEM DESCRIPTION  
 Brought Forward From Page GP/ 1 

Brought Forward From Page GP/ 2 

Brought Forward From Page GP/ 3 

Brought Forward From Page GP/ 4 

Brought Forward From Page GP/ 5 

Brought Forward From Page GP/ 6 

Brought Forward From Page GP/ 7 

Brought Forward From Page GP/ 8 

Brought Forward From Page GP/ 9 

Brought Forward From Page GP/ 10 

Brought Forward From Page GP/ 11 

Brought Forward From Page GP/ 12 

 

 TOTAL FOR GENERAL PRELIMINARIES CARRIED TO SUMMARY OF  
PRELIMINARIES 

 

GP/13 



 

PROPOSED KENYA VETERINARY BOARD RESOURCE CENTRE PHASE I AT 
VETERINARY RESEARCH LABORATORIES KABETE– UTHIRU NAIROBI 
ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 
MEASURED WORKS 
DEMOLITIONS AND ALTERATIONS 
(All Provisional) 
The items of demolitions and removal shall 
include shoring making good disturbed areas 
 to match existing and loading and carting 
away debris unless otherwise specified 

                            
- 

A Carefully demolish the existing masonry house, 
septic tank and manhole; and cart away 
arisings as directed. (Approximately 200 Square 
Metres) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  
 
ITEM 

            
100,000.00 

 TOTAL FOR DEMOLITION CARRIED TO SUMMARY             100,000.00  
DW/ 1 

 



 
ITEM DESCRIPTION QTY UNIT RATE K.SHS 
 BUILDER'S WORKS 

ELEMENT NO. 1 
SUBSTRUCTURES (ALL PROVISIONAL) 

  

 

                           
- 

A Clear the site of all bushes, smalltrees, grab up 
their roots and burn all the arising. 852 SM 100 

              
85,200.00  

 Oversite excavation                                
B Excavate vegetable soil average 200mm deep to 

remove vegetable soil and reduce levels and cart 
away as  

852 SM 100 
              
85,200.00  
                      - 

 Excavation                        - 

C Excavate for column bases in normal soil 
average depth 1.50m deep. 226 CM 250 

              
56,500.00  

D Over 1.5m deep but n.e 3.0m dp 226 CM 500             
113,000.00  

E Over 3.0m dp but n.e 4.5m dp 226 CM 1000             
226,000.00  

F Excavate for foundation trench commencing 
from stripped level in normal soil average depth 
1.50m deep. 218 CM 250 

              
54,500.00  

G Over 1.5mdp but n.e 3.0m dp 218 CM 500             
109,000.00  

H Over 3.0m dp but n.e 4.5m dp 218 CM 1000             
218,000.00  

J Return fill and ram selected excavated material 
around foundations. 1026 CM 350 

            
359,100.00  

K 
Load, wheel and cart away from site surplus 
excavated material and deposit in approved 
dumping area.  308 CM 1000 

            
308,000.00  
                           
- 

L Extra over all kinds of excavation for excavating 
in rock class I. 52 CM 3000             

156,000.00                    
 Disposal of water                               

- 
M Keeping all excavations free from all water 

including spring or running water 
Planking and strutting 

 ITEM              
150,000.00  

N Uphold the sides of all excavations 
Filling 

 ITEM              
500,000.00  

P Hardcore filling in making up levels, exceeding 
300mm thick in layers of 150mm maximum 
thickness  472 SM 1200 

            
566,400.00  

 CARRIED TO COLLECTION          
2,986,900.00 

BW/ 1 



 
 

ITEM DESCRIPTION QTY UNIT RATE K.SHS 
A 50mm (average) thick quarry dust blinding to 

surfaces of hardcore 472 SM 150 
              
70,800.00  

 Ant termite treatment                                
B Premise 200 SC' or other equal and approved ant 

termite insecticide treatment with ten years 
guarantee, applied strictly in accordance with 
manufacturer's instructions, to tops of fill and 
foundation walls 472 SM 100 

              
47,200.00  
                           
- 

 Concrete                                
C 50mm thick mass concrete class Q (1:3:6) to 

bottoms of foundations 296 SM 600 
            
177,600.00  

 Insitu concrete; reinforced; class 25 / 20; 
vibrated 

                              
-                           

D Foundations in trenches irrespective of thickness 30 CM 13500             405,000 

E Columns; column bases 88 CM 13500          
1,188,000.00 

 Reinforcement                               
-                          

 Bars; high yield steel; cold worked to B.S. 
4461and mild steel hot rolled to B.S. 4449; 
including bends, hooks, tying wire and distance 
blocks 

                              
- 
                           
- 

F Assorted sizes; 8 - 25mm Diameter 13717 KG 150          
2,057,550.00 

 Fabric; B.S. 4483                                
G Reference A142 mesh 200 x 200 mm , weight 

2.22 kgs per square meter ( measured net - no 
allowance made for laps( including bends, tying 
wire and distance blocks 502 SM 400 

            
200,800.00  

H 150mm thick 1;2;4 ground floor slab. 502 SM 1950             
978,900.00  

 Sawn formwork to insitu concrete as described: -                                
J To sides; vertical or battering of foundations or 

the like 528 SM 450 
            
237,600.00  

K Edges of ground floor slab; 75 to 150mm wide 162 LM 90               
14,580.00  

 Walling                                

L 200mm thick approved natural stone; local; 
roughly squared to foundation walling; bedding 
and jointing in cement sand (1:3) mortar 

1089 SM 2200          
2,395,800.00 

 CARRIED TO COLLECTION          8,010.00 

BW/ 2 



 
 

ITEM DESCRIPTION QTY UNIT RATE K.SHS 
 

Damp proofing 
                              

- 
A Polythene sheet; 1000 gauge, 200mm welted 

laps (no allowance made to laps), horizontal; 1 
no. layer laid on compacted quarry dust blinding 

502 SM 300 

            
150,600.00  
                           
- 

B 200mm wide; B.S. 743 Type A bitumen hessian 
base 150 mm laps (no allowance made for laps); 
horizontal, 1 no.layer, bedded in cement sand 
(1:3) mortar 162 LM 200 

              
32,400.00  

 

InsituFinishings 

                              
- 
                           
- 

C 14mm thick 2 No. coat work cement sand (1:3) 
render; wood floated to concrete or blockwork 
base to walls;  100 SM 300 

              
30,000.00  
                           
- 

 Painting and Decorations                               
-                           
- 

 Prepare and apply three coats bituminous paint 
to: 

                               
                           
- 

D Wood floated rendered plinths over 300mm girth 74 SM 250               
18,500.00  
                           
- 

 Paving Slabs.                              
-                        

E 600 x 600 x 50 mm Precast concrete class 20/20 
paving slabs, laid to falls on blinded hardcore 
surface and jointed in cement and sand (1:3) 
mortar 

146 SM 600               
87,600.00  

 CARRIED TO COLLECTION             
319,100.00  
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ITEM DESCRIPTION QTY UNIT RATE K.SHS 
 COLLECTION 

From page BW/1 
   

         
2,986,900.00 

 From page BW/2             
8,026,010.00 

 From page BW/3 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

               
319,100.00  

 TOTAL FOR SUBSTRUCTURES CARRIED TO SUMMARY        
11,332,010.00  
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ITEM DESCRIPTION QTY UNIT RATE K.SHS 
 

ELEMENT NO 2(GROUND FLOOR FRAME) 
                              

- 
 Insitu concrete; reinforced; class 25 / 20; 

vibrated 
                              

- 

A Beams 32 CM 13500             
432,000.00  

B Columns 18 CM 13500             
243,000.0                           
- 

C Steps, staircases or strings 2 CM 13500               
27,000.00  

D 150mm Suspended landing 18 SM 1950               
35,100.00  

 CONCRETE HOLLOW POT IN SUSPENDED  
SLABS(Ribs125mm) 
 

   

                            
E 300mmx225mx150mm thick 502 SM 1900 3,800.0                           

 Reinforcement (All provisional)                                                       
 Bars; high yield steel; cold worked to B.S. 

4461and mild steel hot rolled to B.S. 4449; 
including bends, hooks, tying wire and distance 
blocks 

                              
- 
                           
- 

F Assorted sizes; 8 - 25mm Diameter 24000 KG 150          
3,600,000.00 

 Sawn formwork to insitu concrete as described: 
- 

   
                                                   

G To sides and soffits of beams. 338 SM 450             1      - 

H To soffits of suspended landing 18 SM 450                  
8,100.                          

I To soffits of suspended slab 502 SM 450             
225,900.00  

J Vertical sides of the column 134 SM 450                             
K To sloping soffits of suspended staircase over 

150 from horizontal 
 

9 SM 450 
 

L Edges of suspended slab, 75 to 150mm wide 
 

162 LM 90               14,5                           

M Edge of risers; 75 to 150mm wide 
 

18 LM 90                  1, 

N Edge of open strings of staircase 225 to 300mm 
including forming profiles of treads and risers 

36 LM 165                  5, 

 TOTAL FOR GROUND FLOOR FRAME CARRIED TO SUMMARY       .00 
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ITEM DESCRIPTION QTY UNIT RATE K.SHS 
 ELEMENT NO 3(GROUND FLOOR 

WALLING) 
   

                           
- 

A WINDOW CILL; 250 x 50 mm extreme height; 
once weathered; once throated; reinforced as 
necessary for handling; surface fair finish 275 
mm girth; bedding, jointing and pointing in 
cement sand (1:3) mortar 114 LM 400 

              
45,600.00  
                           
- 

 NATURAL STONE WALLING                               
- 
                           
- 

B 200 mm thick approved local; chisel dressed both 
sides;  

726 SM 2200          
1,597,200.00 

C 150mm ditto; internal; reinforced with hoop iron 
at  

174 SM 2200             
382,800.00  
                           
- 

D Extra over horizontal and vertical pointing in 
10mm thick rod in cement and sand (1:3) 
mortar; one coat of  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

726 SM 200             
145,200.00  

 TOTAL FOR GROUND FLOOR WALLING CARRIED TO SUMMARY          
2,170,800.00 
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ITEM DESCRIPTION QTY UNIT RATE K.SHS 
 ELEMENT NO 4 

DOORS 
                              

-                           
 The following in Wrot Hard wood timber.                                 

A Mahogany panel doors size 900mmx2400mm or 
any other equal and approved hardwood  

10 NO 40000              
400,000.00  

B Ditto size 1800 x 2400 mm high; double leaf 
door 1 NO 60000                 60,  

C Ditto purpose made revolving doors 2 NO 80000 00  

D 100mmx50mm celcured hard wood door framing  60 LM 2400      00  

E 50mmx25mm ditto architraves 60 LM 1200                 72,0  

F 25mm rounded quardrant 60 LM 200           

 FLUSH DOORS 
 
45mm Thick semi-solid core flush doors to 
B.S 459:  
part 2 veneered both sides with internal 
quality plywood and lipped on all edges in 
approved hardwood 
 

   

                               
-    

G Purpose made doors size 800 x 2100 mm high 
 
Frame and finishing. 
Soft wood as described: 
 

10 NO 7500                 
75,000.00  

H 100 x 50 mm; 2 No. labours; plugged door 
frame 60 LM 1000               

60,000.00  

J 40 x 25 mm weathered architrave 60 LM 120                  
7,200.00 

K 25mm rounded quardrant 60 LM 120                  
7,200.00 

L 50mm long aluminium barrel bolts 
Iron Mongery 

10 NO 400                   
4,000.00  

M 3  lever union mortice locks 20 NO 3600                 
72,000.00  

N Indicator bolts as union catalogue 10 NO 2400                 
24,000.00  

P 100mm steel butt hinges 30 PRS 400                 
12,000.00  

Q Door closers as union catalogue 10 NO 17000              
170,000.00  

 TOTAL FOR DOORS CARRIED TO SUMMARY        9,900.00 
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ITEM DESCRIPTION QTY UNIT RATE K.SHS 
 ELEMENT NO 5                                

 
WINDOWS 
Bull-nosed burnt clay, finishing fair on all 
exposed surfaces and hoisting and placing in 
position, bedding, jointing and pointing in 
pigmented cement and sand (1:3) mortar 

   

                           
- 

A 150 x 25mm thick clay window sill 114 LM 400                                       
- 

 Wrot Cypress                                                   

B 150 x 25 mm thick window boards including 
bull-nosed edges and 25 x 25 mm bearer; 
plugged, counter sinking and flush pelleting. 

114 LM 1200  
C 15 x 15mm quadrant bead 114 LM 200               22,8                           

- 
 METAL WORK                               

- 
 PURPOSE - MADE UNITS                               

- 
 Supply, assemble and fix the following purpose-

made alluminium sliding windows as per 
Architect approval. 

                              
- 
                           
- 

D Overall size 5550 x 1500mm high 2 NO 28000               
56,000.00  
                           
- 

E Overall size 6000 x 1500mm high 4 NO 32000             
128,000.00  
                           
- 

F Overall size 2400 x 1500mm high 4 NO 12600               
50,400.0                          
- 

H Overall size 7500 x 1500mm high 1 NO 18000               
18,000.00                          
- 

J Overall size 3100 x 1500mm high 2 NO 16000       0  

 CARRIED TO COLLECTION             898.00  
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ITEM DESCRIPTION QTY UNIT RATE K.SHS 
 

Glazing 

                              
- 

A 5mm Thick clear sheet glass panes over 0.1 but 
not exceeding 0.5 square meters; fixing with 
putty 

90 SM 1800 

            
162,000.00  
                           
- 

B Ditto but obscure sheet glass 6 SM 2400               
14,400.00  

 Painting and Decorations                               
- 
                           
- 

 On Metal work                               
- 
                           
- 

 Prepare and apply three coats oil paint full gloss 
to  

                              
- 
                           
- 

C General window surfaces; over 300mm girth 
internal 

40 SM 250               
10,000.00  
                           
- 

D General window surfaces; over 300mm girth 
external 
 
Ventian blinds 

40 SM 250               
10,000.00  
                           
- 

E Supply and fix executive venetian blinds 
approved Venetian blinds system with high 

quality horizontal lourvers with opening and 

closing mechanismas per manufacturers 

specifications subject to approval  of sample by 

Project Manager 

 

 
 
 
 
 
 
 
 
280 

 
 
 
 
 
 
 
 
SM 

4800          
1,344,000.00 

 CARRIED TO COLLECTION          
1,378,400.00 
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ITEM DESCRIPTION QTY UNIT RATE K.SHS 
 COLLECTION 

From page BW/8 
               

898,200.00  
 From page BW/9             

1,378,400.00 
                           
- 

 TOTAL FOR WINDOWS CARRIED TO SUMMARY          
2,276,600.00 
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ITEM DESCRIPTION QTY UNIT RATE K.SHS 
 ELEMENT NO 6 

Wall finishes 
                              

- 
                           
- 

 Insitu finishes                               
- 
                           
- 

 Render; 18mm thick, 1 No. coatwork of cement 
and  

                              
- 
                           
- 

A Beams; external 120 SM 300               
36,000.00  

B Columns external 40 SM 300               
12,000.00  
                           
- 

 Plaster; 18mm thick,  2 No. coatwork, 15mm first 
coat of  

                              
- 
                           
- 

C Walls, beams; internal 112 SM 300               
33,600.00  

D Columns internal 
 
Painting and decorations 
 
Prepare and apply three coats of first quality 
plastic emulsion paint to: - 

40 SM 300               
12,000.00  

E Plastered walls; beams; internal 112 SM 300                 
33,600.00  

F Rendred beams; external 120 SM 300                 
36,000.00  

G  Soffits of the suspended slab 520 SM 250             
130,000.00  

H Ceramic wall tiles to ablution facilities 384 SM 2400              
921,600.00  

J 18mm thick c/s 1,3 wall plaster 384 SM 350              
134,400.00  

 CARRIED TO COLLECTION          
1,349,200.00 
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ITEM DESCRIPTION QTY UNIT RATE K.SHS 
 Floor Finish 

 
Beds and Backings 
 
Approved; Premium quality; imported; non-slip; 
Granito floor tiles to regular or other approved 
pattern; bedding and jointing in cement sand 
(1:4) mortar; grouting with  
 

   

                           
- 
                           
- 

A 8mm Thick to Floors level; internal 520 SM 4400          
2,288,000.00 
                           
- 

B Skirtings; 100mm wide with rounded junction 
with wall finish and coved junction with floor 
finish 1220 LM 200 

            
244,000.00  

 

Beds or Backings 

                              
- 
                           
- 

 Screed; cement and sand (1:3)                                                         
- 

C 32mm thick one coat backings; wood floated to 
receive granite floor tiles (m/s) to concrete or 
blockwork base; to floors level; internal 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
520 

 
 
SM 

500             
260,000.00  

 CARRIED TO COLLECTION          
2,792,000.00 
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ITEM DESCRIPTION QTY UNIT RATE K.SHS 
 COLLECTION 

From page BW/11 
            

1,349,200.00 
 From page BW/12 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

            
2,792,000.00 

 TOTAL FOR FINISHES CARRIED TO SUMMARY          
4,141,200.00 
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ITEM DESCRIPTION QTY UNIT RATE K.SHS 
 ELEMENT NO 7 

 
PARTITIONS 
 
Aluminium Partitions 
 
The following in partitions comprising 18mm 
thick Laminated Medium Density Fibre board 
(MDF) in alumium framing and glazing 
approximately 1500mm from finished floor level; 

    

A 74x44x2mm anodised powder coated aluminum  
framing to match existing fabricated to 
specification; horizontally 204 LM 1200 

            
244,800.00  

B Ditto but Vertically 513 LM 1500             
769,500.00  

C 20x15mm powder coated alumium beadings 1642 LM 480             
788,160.00  

D Extra Over; 20mm Thick rubber strip to approval  
Glazing 

1642 LM 350             
574,700.00  

E 12mm Thick clear glass fixed to metal with 
aluminium 
Films 

162 SM 12000          
1,944,000.00 

F Supply and fix one-way stripped films  to match 
the existing as directed by  the Project Manager 
,WALL CLADDING TO MEETING ROOM. 

 
162 

 
SM 

1600             
259,200.00  

G Internal Wall Gypsum cladding; in-filled with 
styrofoam for soundproofing, the necessary 
timber backing and fixing accessories; as per 
Architect's specifications 
 
 
 
 
 
 
 
 

 
 

81 

 
 
SM 

5000             
405,000.00  

 TOTAL FOR PARTITION CARRIED TO SUMMARY          
4,985,360.00 

 
 
 
 
 

BW/ 14 



 
ITEM DESCRIPTION QTY UNIT RATE K.SHS 
 ELEMENT NO 8 

 
Gypsum Ceiling Finish 
 
Suspended moulded decorative gypsum 
plasterboard ceiling: taped and filled joints : on 
and including metal grid system: including all 
cutting and trimming to light fittings: 

    

A Horizontal ceiling lining; internal 90 SM 4000             
360,000.00  

B 25 x 100 mm decorative polystyrene cornice 
 
Ceiling Finish 

54 LM 400               
21,600.00  

C 12mm thick Accoustic Ceiling fitted to 
alluminium casement as per architects details 

430 SM 3500          
1,505,000.00 

 TOTAL FOR CEILING CARRIED TO SUMMARY          
1,886,600.00 

 
 

ITEM DESCRIPTION QTY UNIT RATE K.SHS 
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 ELEMENT NO 9 

SEPTIC TANK  
Site clearance 

    

A Clear site for sewage treatment works of all 
bushes, scrub, weeds, small trees grass and the 
like and dispose as directed by the DR 
Excavations 24 SM 100 

                 
2,400.00 

B Excavate pit for septic tank starting from ground 
level not exceeding 1.5m deep backfill around the 
septic tank after construction and dispose surplus 
material as directed by the DR 35 CM 300 

               
10,500.00 

C Excavate pit for septic tank starting from 
excavated level exceeding 1.5m and not 
exceeding 3.0m deep, backfill around the septic 
tank after construction and dispose surplus 
material as directed by the DR 35 CM 350 

               
12,250.00 

D Ditto but exceeding 3.0m and not exceeding 4.5m 
deep  23 CM 400                  

9,200.00 
E Extra over excavation for excavation in class I 

rock  
(PROVISIONAL) 9 CM 1000 

                 
9,000.00 

F Ditto class II rock (PROVISIONAL) 
CONSTRUCTION 

11 CM 1200                
13,200.00 

G (1:3:6) blinding 24 SM 350                  
8,400.00 

H concrete class 25/20 in concrete bed 24 SM 3375                
81,000.00 

J concrete class 25/20 in walls 
SEPTIC TANK (CONT'D) 

10 SM 3375                
33,750.00 

K Provide place and vibrate 150mm thick reinforced 62 SM 2025              
125,550.00 

L Ditto 200mm thick in suspended slab 
REINFORCEMENT 

24 SM 2700                
64,800.00 

M Provide, cut, bend and fix in concrete Assorted 
reinforcing bar including all necessary tying wire, 
spacer blocks, and the like: 2160 KGS 150 

             
324,000.00 

N Provide and place in concrete BRC mesh No. 65 
reinforcement or equivalent, including all 
necessary tying wire, spacer blocks, laps and the 
like 

24 SM 450 
               
10,800.00 

 CARRIED TO COLLECTION             
704,850.00  

 
ITEM DESCRIPTION QTY UNIT RATE K.SHS 
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 Formwork     

A Provide and fix sawn timber formwork to edges 
of bed between 150 and 225mm high 20 LM 120 

                 
2,400.00 

B Ditto to edge of suspended slab between 75 and  
150mm high 20 LM 120 

                 
2,400.00 

C Ditto between 150 and 225mm high 4 LM 120                      
480.00 

D Provide and fix sawn timber formwork to soffit 
of suspended slab  24 SM 450 

               
10,800.00 

E 
Provide and fix sawn timber forwork to sides of 
walls 
SEPTIC TANK  
FINISHES 

 
75 

 
SM 

450                
33,750.00 

F Provide materials and apply 12mm rendering 
(1:1) to walls both internally 75 SM 350 

               
26,250.00 

G Provide and apply 25mm thick screed (1:3) to 
slab (top  
& bottom) 48 SM 450 

               
21,600.00 

H 
Provide  and fix 600x450 medium duty manhole 
cover and frame to detail (50)5313 type 'B' 

4 NO 7500 
               
30,000.00 

J Allow for testing of the whole of the foul 
drainage by water test to MOW general 
specifications and  to the satisfaction of the DR 
 

 

ITEM 
 

 

 
K Allow for keeping excavations free from general 

waters 
 
 
 
 
 
 
 
 
 
 
 
 

 ITEM                 
20,000.00 

 CARRIED TO COLLECTION             
207,680.00  

 
ITEM DESCRIPTION QTY UNIT RATE K.SHS 
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 MANHOLES     

A Provide materials and erect manhole type A & to 
detail (50)5301 including all necessary 
excavations, backfilling and disposal of surplus 
material and formwork and medium duty 
manhole cover and frame to detail (50)5313 
type 'A' average depth 0.9m  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

4 

 
 
 
 
 
NO 

25000              
100,000.00 

 CARRIED TO COLLECTION             
100,000.00  

 
ITEM DESCRIPTION QTY UNIT RATE K.SHS 
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 COLLECTION 

From page /16 
                

704,850.00 
 From page /17                 

207,680.00 
 From page /18 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                
100,000.00 

 TOTAL FOR SEPTIC TANK CARRIED  TO GRAND SUMMARY          
1,012,530.00 

 
ITEM DESCRIPTION QTY UNIT RATE K.SHS 
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 PERIMETER WALLING 

 
Site Clearance 

    

A Clear the site, cut down 25no trees, stumps, 
shrubs undergrowth and the like and cart way to 
approved site as directed (Approx. 300 Lm) 
 
Excavations 

 

Item 

 

            
150,000.00  

B Excavate oversite to remove top vegetable soil 
average 250mm deep and spread as directed on 
site.  180 sm 100 

              
18,000.00  

C Excavate for strip footing; starting from stripped 
level; average depth 2.00m deep. 270 cm 300 

              
81,000.00  

D Excavate for column bases; starting from 
stripped level; average depth 1.50m deep. 390 cm 300 

            
117,000.00  

E Return fill and ram selected excavated material 
around foundations. 260 cm 150  

 
Load, wheel and cart away from site surplus 
excavated material and deposit in approved  
dumping area.  450 cm 250 

            
112,500.00  

G Extra over all kinds of excavation for excavating 
in rock class I. 300 cm 1200 

            
360,000.00  

H Allow for keeping excavations free from all 
water by pumping or otherwise. 
 

 
Item 
 

 
              
20,000.00  

I Ditto; for plunking and strutting to sides of 
excavations. 
 
 
 
 
 
 
 
 
 
 

 Item                
20,000.00  

 Carried to Collection             
937,000.00 

 
 

ITEM DESCRIPTION QTY UNIT RATE K.SHS 
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 Concrete Works 

 
in : 

                              
- 

A Strip Footing 180 sm 300               
54,000.00  

B Column Bases 
Vibrated Reinforced Concrete class 20/20mm in; 

210 sm 300               
63,000.00  

C Strip Footing 37 cm 13000             
481,000.00  

D Column Bases 78 cm 13000          
1,014,000.00 

E Substructure Concrete Collumns 
Reinforcement - (Provisional) 
High tensile square twisted bars BS 4461 as 
described in  
: 

15 cm 13000             
195,000.00  

F Assorted sizes; 8 - 25mm Diameter  
Sawn formwork to : 

18200 kgs 150          
2,730,000.00 

G Sides of Footing 200 sm 400               
80,000.00  

H Sides of Column Bases 215 sm 400               
86,000.00  

I Sides of Substructure Columns 
 
Substructure Walling 
 

210 sm 400               
84,000.00  

J 225 mm thick  natural stone walling; machine -
dressed; bedded and jointed in cement sand 
(1:3) mortar; reinforced with hoop iron at 
alternate courses 
 
 
Bituminous Damp Proof Course bedded and 
jointed in  cement sand mortar 1:3 
 

 
 
 

450 

 
 
 

sm 

1800 810,000.00 

K 225 mm wide  
 
Expansion Joint 
 

300 lm 150               
45,000.00  

L Provide materials and install 450 x 12mm thick 
flexible boarde, expansion joint filler and painted 
in non setting mastic sealant at 15.0m centre 120 sm 200 

              
24,000.00  

 Carried to Collection          
5,666,000.00 
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ITEM DESCRIPTION QTY UNIT RATE K.SHS 
 Weep Holes                            
A 100mm diameter weep holes at appropriate 

centres  of the fence 
 
Superstructure 
 
Vibrated Reinforced Concrete class 25/20mm in 
; 

230 no 200               
46,000.00  

B Concrete Columns 
 
Sawn formwork to : 

30 cm 13000             
390,000.00                            

C Sides of Superstructure Columns 
 
Reinforcement - (Provisional) 
High tensile square twisted bars BS 4461 as 
described in  
 

420 sm 400             
168,000.00  
                           
- 

G Assorted sizes; 8 - 12 mm Diameter 
 
Superstructure Walling 

4300 kgs 150             
645,000.00  

H 225 mm thick  natural stone walling; machine 
dressed; bedded and jointed in cement sand 
(1:3) mortar; reinforced with hoop iron at 
alternate courses 900 sm 1800 

         
1,620,000.00 

I Extra-over for pointing in recessed horizontal 
and flush vertical joint to one face and flush 
vertical and horizontal joints to other face 900 sm 250 

            
225,000.00  

J 400 x 50mm  precast concrete coping to detail 300 lm 900             
270,000.00  

K 500x500x25mm pier caps 120 no 1400             
168,000.00  

L 50x50x3mm 650mm long cracked angle bars 
anchored in mass concrete surround embedded 
in masonry 600mm deep 115 no 900 

            
103,500.00  

M Supply and fix razor wire 450mm diameter to 
the  
Project Manager's approval 300 lm 800 

            
240,000.00  

N Horizontal s.w.g 5No Strands of 12.5G of high 
quality barbed wire 1500 lm 200 

            
300,000.00  

O Ditto but vertical 500mm high@ 500mm centres 40 lm 200                  
8,000.00 

P Allow for making good all disturbed surfaces of 
the wall and coping surfaces 

 Item           00.00 

 Carried to Collection 00 
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ITEM DESCRIPTION QTY UNIT RATE K.SHS 
 COLLECTION 

From page BQ/1 
               

937,000.00  
 From page BQ/2             

5,666,000.00 
 From page BQ/3             

5,183,500.00 

 TOTAL FOR PERIMETER WALLING CARRIED TO GRAND 
SUMMARY 

      
11,786,500.00  
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ITEM DESCRIPTION QTY UNIT RATE K.SHS 

 ELEMENTS 
SUBSTRUCTURE (ALL PROVISIONAL) 
FRAME(GROUND FLOOR) 
WALLING(GROUND FLOOR) 
DOORS 
WINDOWS 
FINISHES 
PARTITIONS 
CEILING 
SEPTIC TANK 
PERIMETER WALL 

  
BW / 4 
BW / 5 
BW / 6 
BW / 7 
BW /10 
BW / 13 
BW /14 
BW / 15 
BW / 19 
BW/23 

      
11,332,010.00  
         
5,763,490.00 
         
2,170,800.00 
         
1,209,900.00 
         
2,276,600.00 
         
4,141,200.00 
         
4,985,360.00 
         
1,886,600.00 
         
1,012,530.00 
      
11,786,500.00  

 TOTAL FOR MEASURED WORKS CARRIED  TO   GRAND SUMMARY       
46,564,990.00  
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ITEM DESCRIPTION QTY UNIT RATE K.SHS 

  
PRIME COSTS & PROVISIONAL SUMS         
PRIME COSTS 

A 
Allow a Prime cost sum of Kenya Shillings Four  

  
 
 
ITEM 

  ###### 
Million   (Kshs 4,000,000.00) only for Electrical Installation 
Works 

B 
Add for profit 2% %   ###### 

C 
Allow for general attendance    

SUM   ###### 

D Allow a Prime cost sum of Kenya Shillings Four  Million  
(Kshs 4,000,000.00) only for plumbing,drainage&water 
reticulation. 

  ITEM   ###### 

E 
Add for profit 2% %  # 

F Allow for general attendance 
 

SUM   # 

PROVISIONAL SUMS 

The following provisional sums are to be measured on 
completion and priced in accordance with the rates 
contained in these bills of quantities or prorata thereto 
or deducted in whole if not  
 

G 

Allow a provisional sum of Kenya Shillings Two  

  ITEM   ###### 

Million (Kshs 2,000,000.00) only for Contingencies 

  TOTAL FOR P.C. & PROVISIONAL SUMS CARRIED TO GRAND 
SUMMARY  ###### 
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PROPOSED KENYA VETERINARY BOARD RESOURCE CENTRE PHASE I 
AT VETERINARY RESEARCH LABORATORIES KABETE– UTHIRU 
NAIROBI 
 
GRAND SUMMARY 

ITEM DESCRIPTION Page No.  FOR TENDERER 
USE ONLY  

 FOR OFFICIAL 
USE ONLY  

A PARTICULAR PRELIMINARIES PP/8 

 K.SHS.   K.SHS.  
                       

500,000.00  

B GENERAL PRELIMINARIES GP/13 
                       

800,000.00  

C DEMOLITIONS DW/1 
                       

100,000.00  

D MEASURED WORKS BW/24 
                

46,564,990.00  

E PRIME COSTS & PROVISIONAL SUMS PS / 1                 
10,480,000.00  

 SUB TOTAL 
 
GRAND TOTAL (IN KSHS) CARRIED TO FORM 
OF TENDER (TOTAL VAT INCLUSIVE) 

 

                      
58,444,990.00  

 
Amount in words. Kenya shillings ……………………….………………………………………….……………….. 
………………………………………..…………………………………………………………………………………….………… 
………………………………………………..Cents ………………………...…………………………………..…………..… 
Tenderer’s Signature and stamp……………..……………………………………………………………………. 
Address ……………..………………...…………………………………………………………………………………………… 

………………………………………………………………..……………………………………………………………………. 
Date …………………………….…………………………..………………………………………………………………….. 

Witness Signature ……………………...……………..………………………………………………………………….. 

Address ………………………………………….………………………………………………………………………………… 

……………………………………...…………………………………………………………..……………………………………. 
Date ………………………………………...……………………………………………………………………………..……….. 
 
 
 

GS / 1 
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